
 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

1

  

 

 

Andhra Pradesh Airports Development Corporation Limited 

(A GOVERNMENT OF ANDHRA PRADESH UNDERTAKING) 

 

 

NIT.No.09/Bhogapuram International Airport/2025-26 dt.25.07.2025 

 

 

Providing BT To The Road From Km 1/600 To 3/900 Of Savaravilli-

Tudem Road Of Bhogapuram Mandal In Vizianagaram District 

 

 

JULY - 2025 
 

 

 

 

Issued by 
 

A.P Airports Development Corporation Ltd., 

4th Floor, IHC Corporate Building, Mangalagiri, Guntur District – 

522503 Andhra Pradesh, India. 

| md-apadcl@ap.gov.in, | https://www.apadcl.com| 
 
 



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

2

 

 
GOVERNMENT OF ANDHRA PRADESH 

ANDHRA PRADESH AIRPORTS DEVELOPMENT CORPORATION LIMITED 
 

* * * 
BID DOCUMENT 

 
 

NIT.No.09/Bhogapuram International Airport/2025-26 dt.25.07.2025 
 

VOLUME – I 
 

NAME OF WORK 
 
 

: PROVIDING BT TO THE ROAD FROM KM 
1/600 TO 3/900 OF SAVARAVILLI-TUDEM 
ROAD OF BHOGAPURAM MANDAL IN 
VIZIANAGARAM DISTRICT 

 
NAME AND ADDRESS OF 
THE CONTRACTOR  WHO 
DOWN LOADED THE BID 
DOCUMENTS. 

 
: 
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GOVERNMENT OF ANDHRA PRADESH 
ANDHRA PRADESH AIRPORTS DEVELOPMENT CORPORATION LIMITED 

 
NOTICE INVITING TENDERS (NIT) 

 
NIT.No.09/Bhogapuram International Airport/2025-26 dt.25.07.2025 

 
 

1. Tenders for the work mentioned below are invited from the Contractors 
/ Contracting firms registered with Government of Andhra Pradesh. 

 
1) Name of the work : PROVIDING BT TO THE ROAD 

FROM KM 1/600 TO 3/900 OF 
SAVARAVILLI-TUDEM ROAD OF 
BHOGAPURAM MANDAL IN 
VIZIANAGARAM DISTRICT 

2) Estimate contract value of work 
put to tender 

: Rs.1,74,67,885/- 
 

3) Period of completion of work : 06 Months 
4) Form of contract/class of 

contractor eligible 
: 178, II & CAD (PW-COD) 

Department, Dated: 27-09-1997: 
Class I Civil & above  

132, T(R&B) Department, Dated: 11-
08-1998: Class I Civil & above  

8, T.R&B Dept., Dt. 08-01-2003 
Class II Civil & above 
94, I&CAD (PW&COD) Department, 
Dated: 01-07-2003: Class II Civil & 
above 

5) Tender Type : LS 

6) Bid Call (Nos.) : 1st Call 

7) Type of Quotation : The price is to be quoted for work.  

8) Transaction Fee : Rs.6184/- (0.03% Of ECV +18% OF 
Service tax) The participating 
bidders will have to pay transaction 
fee to M/s MD APTS Pvt. Ltd., 
Vijayawada. It is mandatory for the 
bidders to pay the transaction fee 
through the Electronic payment 
Gateway. 



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

6

9) E.M.D. to be paid at 1% of the 
estimated contract value of work 
(1) In the shape of Bank Guarantee 
in favour of Managing Director, 
APADCL to be valid for 6 months 
from the date of NIT obtained from 
nationalized bank or any 
Scheduled commercial bank. 
or 
(2) By using Net Banking / RTGS / 
NEFT from their registered bank 
account only or using Credit Card 
/ Debit Card from Nationalised 
Bank or any Scheduled 
commercial bank. 
 

: Rs.  1,74,679/-  

10) Bid Document Downloading Start 
Date 

: 26.07.2025 @ 11.00 AM 

11) Bid Document Downloading End 
Date 

: 11.08.2025 @ 3.00 PM 

12) Last Date & Time for Receipt of 
Bids 

: 11.08.2025 @ 3.00 PM 

13) Technical Bid opening date & 
Time 

: 11.08.2025 @ 4.00 PM 

14) Commercial Bid opening Date & 
Time 

: 14.08.2025 @ 4.00 PM 

15) Bid Validity Period : 90 Days 
16) Tender inviting authority i.e. 

Officer inviting bids and opening 
the bids 

: The Chief General Manager (Tech), 
APADCL 

17) Agreement concluding authority : The Chief General Manager (Tech), 
APADCL  

 
2. a) The bidders need to contact the Chief General Manager (Tech), 

APADCL  for information on e-procurement. 
 
b) The bidders need to register on the electronic procurement market place of 

Government of Andhra Pradesh, that is, www.apeprocurement.gov.in. On 
registration on the e-procurement market place they will be provided with a 
user ID and password by the system using which they can submit their bids 
on line. 

 
c) While registering on the e-procurement market place, bidders need to scan and 

upload the required documents as per the tender requirements on to their 
profile. 

 
The e-procurement market place provides an online self-service registration 

facility to such of the contractors who are already registered with respective 
participating departments for supply of specified goods and services. As an 
incentive for early registration, basic registration by suppliers, that allows 
them to participate in the e-procurement process, shall be enabled on the e-
procurement market place without levy of any registration or subscription fee 
up to 31st March 2003 or such later date as decided by the steering 
committee. However, the e-procurement market place levy charges for such 
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value added services as decided by the steeaaring on the e-procurement as 
laid down in the G.O.Ms. No. 2, Information Technology and Communication 
department dated: 15-01-2003. 

 
3. Procedure for Bid Submission 
 
a)  Tender schedule can be downloaded from the web site: 
https://tender.apeprocurement.gov.in. 
 
b) Intending bidders can contact Chief General Manager (Tech), APADCL , 

Andhra Pradesh Land Line No. 8143241178 for any clarification, information 
on any working day during working hours. 

 
c) The bidder shall submit the bid and all related correspondence in English 

language only. 
 
d) E.M.D. to be paid in the shape of Bank Guarantee in favour of Chief General 

Manager (Tech), APADCL  to be valid for 6 months from the Date of NIT, 
issued by any Nationalized Bank /scheduled Bank in the standard format (or) 
Using Net Banking / RTGS/ NEFT from registered bank accounts OR using 
Credit Card / Debit card (i.e., 1% of ECV). 

 
a) Bidders need to register on the electronic procurement market place of 

Government of Andhra Pradesh i.e., www.eprocurement.gov.in   on 
registration on the e-Procurement market place they will be provided with a 
user id and password by the system using which they can submit their bids 
online. 

b) While registering on the e-procurement market Place, bidders need to scan 
and upload the required documents as per the Tender requirements onto 
their profile. The e procurement market place provides an on line self 
service Registration facility to such of the contractors or already Registered 
with respective participating departments for supply of specified goods and 
services. As an incentive for early Registration, Basic Registration by 
suppliers that allows them to participate in the e procurement process shall 
be enabled on the e procurement market place without levying of any 
Registration or subscription fee up to 31st March, 2003 or such later date 
as may be decided by the steering committee. However the e procurement 
market place may levy charges for such value added services as may be 
decided by the steering committee on the e procurement as laid down in the 
G.O.Ms.No. 2, Information and Technology & Communication Department, 
Dated: 15-01-2003. 

As per G.O. MS. No: 174, Dated: 01-09-2008 of I & CAD (PWD-R) 
Department: 

 

a) The bidders shall invariably upload the scanned copies of EMD paid in 
online statement in e-procurement system and this will be the primary 
requirement to consider the bid as responsive. 

b) The Department shall carry out the technical bid evaluation solely 
based on the uploaded certificates / documents, towards EMD paid in 
online statement of the e-procurement system and open the price bids 
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of the responsive bidders. 

c) The department will notify the successful bidder for submission of 
original hard copies of all uploaded documents, Online payment 
towards EMD prior to entering into agreement. 

d) The successful bidder shall invariably furnish the EMD, original 
certificates / documents of the uploaded scanned copies to the Tender 
Inviting Authority before entering into agreement either personally or 
through courier or post and the receipt of the same with n the 
stipulated date shall be the responsibility of the successful bidder.  The 
department will not take any responsibility for any delay in receipt / 
non-receipt of original Certificate / documents, from the successful 
bidder before the stipulated time.  On receipt of documents, the 
Department shall ensure the genuinity of the all the certificates / 
documents uploaded by the bidder in e-procurement system in support 
of the qualification criteria before concluding the agreement.  

e) If any successful bidder fails to submit the original Hard Copies of 
uploaded certificate / documents, EMD within the stipulated time or if 
any variation is noticed between the uploaded documents and the hard 
copies submitted by the bidder, the successful bidder will be 
suspended from participating in the tenders on e-procurement platform 
for a period of 3 years. The e-procurement system would deactivate the 
user ID of such defaulting successful bidder based on the trigger – 
recommendation by the Tender Inviting Authority in the system. 
Besides this, the department shall invoke all processes of law including 
criminal prosecution of such defaulting bidder as an act of extreme 
deterrence to avoid delays in the tender process for execution of the 
development schemes taken up by the government.  

f) Successful (L1) tender shall furnish the original hard copies of all the 
documents / certificates / statement uploaded by him before 
concluding agreement to the Chief General Manager (Tech), APADCL. 

g) The tenderer shall be required to furnish a declaration in online 
stating that the soft copy supplied by them are genuine, any 
incorrectness /deviation noticed will be viewed seriously and apart 
from canceling the work duly forfeiting the EMD, criminal action will be 
initiated including suspension business. 

h) Steps for registration and submission of bids are described in detail in 
the “Bidders Training Booklet” available with the department as well as 
at the above web site. 

 
 
 
Special conditions 
1. The Employer reserves the right to accept or reject any or all the Bids without 

assigning any reason whatsoever. 
 
2. The dates stipulated in the NIT are firm and under no circumstances they will 

be relaxed unless officially extended / notified. 
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3. The Contractors shall submit their Bids online only. For any sort of difficulties 
or the problems in the internet, web site in submission of tenders, the 
Employer is not responsible. 

 
4. The Employer reserves the right to cancel the Bids at any time without 

assigning any reasons. 
 
5. The Contractor should submit a copy of valid GST registration certificate 

issued by the registration authority. 
 
6. The Contractor should submit copy of PAN card and copy of latest Income Tax 

return submitted to IT Department along with proof of submission. 
 
7. Any other condition regarding receipt of Bids in conventional method 

appearing in the Bid documents is to be treated as not applicable. 
 
8. The Contractors should invariably upload the scanned copies of Bid Security 

and experience certificates and other relevant documents duly signed by 
them. 

 
9. Bids shall be valid for a period of 3months from the last date of submission of 

Bids.  Before expiry of validity, the authority who called for the Tenderers, 
shall seek for further extension of validity from the Contractors and in case 
the validity is not extended by any Contractor, his Bid will not be considered 
after such expiry and his Bid Security shall be returned. 

 
10. The retention amount from the bills will be deducted at the rate of 7.5 % as 

usual. 
 
11. Rs.6184/- The participating bidders will have to pay transaction fee to M/s 

MD APTS, Vijayawada through Online. It is mandatory for the bidders to pay 
the transaction fee through the Electronic payment Gateway. 

 
12. In case of discrepancy between the Price Bid quoted online and in supporting 

documents uploaded, the Price Bid quoted in the template provided online 
only would be considered for evaluation. 

 
13. Bid Price should be quoted online in the specified template. 
 
14. The Contractor is subjected to be disqualified and liable for black listing and 

forfeiture of Bid Security, if he is found to have misled or furnished false 
information in the documents submitted in proof of qualification requirement. 

 
15. Even during execution of the work, if found that the Contractor had produced 

false/fake certificates of experience he will be liable for black listing and the 
Contract will be liable for termination duly forfeiting Performance Security and 
all the amounts due to him. 

 
16. Articles of Contract: Successful Contractor/Contractor is to execute Articles of 

Contract as provided in the Bid Document. 
 
Eligibility criteria for opening the Price bid: 
i) The bidder should have satisfactory completed, as prime contractor in 

similar nature works value not less than Rs.1,74,67,885/- in any one 
financial year during last ten financial years i.e., from 2015 - 2016 to 2024 
- 2025 (This value will be updated to the year 2025-2026 in which the 
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tenders for this work is called duly giving 10% weightage for each financial 
year. Subcontractors/GPA holders experience shall not be taken into account. 
 

ii) Executed the following minimum quantities in any one financial year during 
the last ten financial years i.e., from 2015 - 2016 to 2024 - 2025. 

 
Sl. No. Item For this work 

1 WMM/WBM/CRM (or Combined Quantity) 3033.00 Cum 

2 BM/ DBM/ SDBC/ AC/ BC/ MSS (or Combined 
Quantity) 694.00 Cum 

 

Proof of Owning or Leasing of Batch type Hot mix plant of 100/120 TPH 
Capacity located with a distance of 100 Kms distance from the work site as 
per GO Rt No 180 T,R&B (R-I) department dated 19-06-2017 is made 
mandatory. The tenderer shall obtain and upload a certificate signed by the 
Executive Engineer certifying that the tenderer is having Batch type Hot mix 
plant of 100/120 TPH Capacity and it’s location and for leased Batch type 
Hot mix plant of 100/120 TPH, the tenderer shall upload a lease agreement 
and a certificate signed by the Executive Engineer certifying that the lessor 
is having Batch type Hot mix plant of 100/120 TPH Capacity and it’s 
location. Certificate issued by any Executive Engineer should not be earlier 
than One year (ie., should not be earlier than 21.05.2024). 
Further the tenderer shall upload an affidavit certifying that the said hot 
mix plant is located within 100 Km from the work site, along with route map 
which shall have to be confirmed by the Superintending Engineer during 
evaluation. 
 

Bid capacity computed by the formula (3 AN –B) shall be greater than the 
estimated contract value. 

iii) Should possess the key/critical equipment and key technical personnel and 
liquid assets as shown in the tender documents. 

 
4. The tenders will be opened by the Chief General Manager (Tech), APADCL  

or his nominee at his office in the presence of tenderers/or their authorised 
representatives on the date mentioned above. 

5. The price bids of such tenderers who are determined to have complied with 
the eligibility criteria will only be opened. 

6. If the office happens to be closed on the dates specified above, the respective 
activity will be performed at the designated time on the next working day 
without any notification. 

7. Any other details can be had from the office of the Chief General Manager 
(Tech), APADCL. 

 
 



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

11

 
 

INSTRUCTIONS TO TENDERERS 
A – GENERAL 

 
NAME OF 

WORK: 
PROVIDING BT TO THE ROAD FROM KM 1/600 TO 3/900 
OF SAVARAVILLI-TUDEM ROAD OF BHOGAPURAM MANDAL 
IN VIZIANAGARAM DISTRICT  
 

Scope of work: PROVIDING BT TO THE ROAD FROM KM 1/600 TO 3/900 
OF SAVARAVILLI-TUDEM ROAD OF BHOGAPURAM MANDAL 
IN VIZIANAGARAM DISTRICT 
      
 

List out principal components of the work: Road work & RSI, CD work. 
  
 
ECV put to tender:    Rs.1,74,67,885/- 
 
Give breakup of cost of major items covered in the ECV 

(i) Road work Rs. 159.95 Lakhs 
(ii) CD Works Rs. 15.12 Lakhs 

 
a) Period of completion: (Six) 06 months 
b) SSR adopted: SSR 2024-25 
c) Rates adopted for bitumen are basic price at refinery 
The rates adopted     : SSR 2024-25. 
For Bulk Bitumen & Emulsion :-----(BASIC RATES). 
 

  Chennai Vizag 
a) Bitumen 80/100 grade (VG10 

Grade) 
----- 45,372/- MT 

b) Bitumen 60/70 grade (VG30 
Grade) 

----- 46,172/- MT 

c) Bitumen Emulsion (SS-1) ----- 45,913/-MT 

 
Steel rates adopted: - 
 

a) Cement 4220/MT 
b) HYSD Steel (F 415) 59,000/MT 
c) Mild steel 57,000/MT 

 
a) Details of provisions included in the ECV put to Tender: 
i) Contractor profit: ----10% 
ii) Over Head Charges: -----4.615% 
iii) LA & LI at:   Nil 
iv) Other allowances (Agency, Municipal, Industrial etc.,): Nil 
b) Details of provisions included in Part-B 
i) Seigniorage charges:     
ii) Goods Service Tax (GST 18%): Tender condition No.101 
c) Reimbursable provisions. 
(i) Avagahana Sadassu :- Rs.10000/- 
(ii) Seigniorage Charges :-Rs.3,72,632/-(including 

DMF/MERIT/Consideration amount) 
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(iii) NAC Corpus Fund  :- Rs.19393/- 
(iv) Goods Service Tax  :- Rs. 34,94,126/- 
 

The tenders will be opened by the Chief General Manager (Tech), APADCL  
Or his nominee at his office in the presence of tenderers or their authorised 
representatives, on the dates mentioned in NIT. If the office happens to be 
closed on the dates, the opening of tenders gets automatically postponed to 
the next working date, the time being unaltered, unless extended by a 
notification published in News papers or sent through apeprocurement portal 
to all those who purchased the tender documents. 

 
1.1 The successful (L1) tenderer shall furnish the original hard copies of all the 

documents/certificates/statements uploaded by him before concluding 
agreement. 

 
1.2 The successful tenderer is expected to complete the work within the time 

period specified in the NIT. 
 
 
2. Firms eligible to tender: 
2.1 The Firms who 
i) Possess the valid registration in the class and category mentioned in the NIT 

and satisfy all the conditions therein. 
 
ii) are not blacklisted or debarred or suspended by the Government for whatever 

the reason, prohibiting them not to continue in the contracting business. 
 
iii) have complied with the eligibility criteria specified in the NIT are the eligible 

tenderers. 
 
2.2 Firms ineligible to tender: 
i) A retired officer of the Government of Andhra Pradesh or Government of India 

executing works is disqualified from tendering for a period of two years from 
the date of retirement without the prior permission of the Government. 

 
ii) The tenderer who has employed any retired officer as mentioned above shall 

be considered as an ineligible tenderer. 
 
iii) The contractor himself or any of his employees is found to be Gazetted Officer 

who retired from Government service and had not obtained permission from 
the Government for accepting the contractor’s employment within a period of 
2 years from the date of his retirement. 

 
iv) The contractor or any of his employees is found at any time after award of 

contract, to be such a person who had not obtained the permission of the 
Government as aforesaid before submission of the tender or engagement in 
the contractor’s service. 

 
v) Contractor shall not be eligible to tender for works in the   division/circle 

where any of his near relatives are employed in the rank of Assistant Engineer 
or Assistant Executive Engineers and above on the Engineering side and 
Divisional Accounts Officer and above on the administrative side.  The 
Contractor shall intimate the names of persons who are working with him in 
any capacity or are subsequently employed.  He shall also furnish a list of 
Gazetted /Non-Gazetted, State Government employees related to him.  Failure 
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to furnish such information tenderer is liable to be removed from the list of 
approved contractors and his contract is liable for cancellation. 

 
Note:  Near relatives include 
1. Sons, step sons, daughters, and step daughters. 
2. Son-in-law, and daughter-in-law. 
3. Brother-in-law, and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunts 
9. Cousins and 
10. Any person residing with or dependent on the contractor. 
 
3. Qualification data of the tenderers 
3.1 The tenderer shall upload the following particulars in the formats enclosed, 

supported by documentary evidence as specified in the formats. 
 
a) Check slip to accompany the tender (in Annexure-I). 
 
b) Attested copies of documents relating to the Registration of the firm, 

Registration as Civil Contractor, Partnership deed, Articles of Association, 
Registration copy under GST Act 2017, i.e., Taxpayer Identification Number 
etc., copy of PAN CARD and copy of LATEST INCOME TAX RETURNS 
submitted along with proof of receipt. 

 
Note: The Partnership firms, which are registered as contractors shall intimate 

the change in partnership deed, if any as per GO Ms No.58, I & CAD 
department dated: 23-04-2002 within one month of such change. Failure to 
notify the change to the registration authority in time will entail the firms to 
forfeit their registration and their tender will be rejected.  The intimation of 
change of partners if any and the acceptance by the registration authority may 
be enclosed. 

c) Value of all civil engineering works executed during the last Ten financial 
years on the tenderer’s name in statement - I with supporting certificates such 
as Turn over Certificate by Auditor, P and L Statement, Balance Sheet and IT 
Acknowledgment (OR) Experience Certificates issued by the Concerned 
Executive Engineer and Counter signed by the Superintending Engineer 

d) Details of similar works completed in the name of the tenderer as Prime 
Contractor during the last Ten financial years i.e., from 2015 - 2016 to 
2024 – 2025 showing year wise break up of value of work executed in 
Statement –II 

e) Year wise specified quantities executed by the tenderer during the last Ten 
financial years in Statement – III 

f) Details of the existing commitments i.e., works on hand and works for which 
tenders are submitted in Statement – IV 

g) Availability of Key & critical construction/quality control equipment in 
Statement – V 

h) Availability of key personnel for administration/site management and 
execution viz., technical personnel required for the work (Statement–VI) 

i) Information regarding any litigation, with Government in which the tenderer is 
involved in (Statement – VII) 

j) Availability of working capital for the work [Liquid assets, credit facility and 
availability of other financial resources such as solvency/Networth (In 
prescribed format etc.,]  



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

14

k) The proposed methodology and program of construction, backed with 
equipment planning and deployment, duly supported with broad calculations, 
justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per 
milestones. 

l) The particulars of quality control testing lab owned, OR tie up with 
established quality control testing laboratories for the works costing more 
than 2.00 Crores. 

 
3.2 QUALIFICATION CRITERIA FOR OPENING OF THE PRICE BID. 
A) To qualify for opening the price bid each firm in its name, should have, during 

the last Ten financial years from 2015 - 2016 to 2024 - 2025(specify the 
financial years those immediately preceding the financial year in which the 
tenders are invited). 

 
The bidder should have satisfactory completed, as prime contractor in similar 

nature of works of value not less than Rs.1,74,67,885/- in any one 
financial year during last Ten financial years i.e., from 2015 - 2016 to 
2024 - 2025(This value will be updated to the year 2025-2026 in which the 
tenders for this work is called duly giving 10% weight age for each financial 
year. Sub contractors/GPA holders experience shall not be taken into 
account. 

 
Note:- The cost of completed works of previous years shall be given weightage of 

10% per year to bring them to current  price level, (the financial year in which 
bids are invited). 

a) Executed in any one year the following minimum physical quantities. 
 

Sl. 
No. 

Item For this work 

1 WMM/WBM/CRM (or Combined Quantity) 3033.00 Cum 

2 
BM/ DBM/ SDBC/ AC/ BC/ MSS (or Combined 
Quantity) 

694.00 Cum 

 
b) Each bidder should further demonstrate: 

 
a) Availability [either owned or leased of the following key and critical 

equipment for this work)]. The bidder should submit the latest Certificate 
Obtained from Executive Engineer/Invoices for the owned machinery and 
lease deed along with proof of owning machinery for the leased 
machinery 

 
 

Sl. 
No 

Equipment type and characteristics 
Minimum 

Nos 
required 

1 
Batch type Hot Mix Plant 100-120 TPH 
(either Own or Lease) within 100 km 
Distance 

1 No 

2 Hydro Static Paver Finisher with sensor 1 No 
3 Smooth wheeled rollers 1 No 

4 Vibratory Road Rollers 1 No 

5 Front End Loader 1 No 
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6 Wet Mix plant/Pug mill 1 No 

 
The Key and Critical equipment certificate issued by any Executive 
Engineer should not be earlier than One year (ie., should not be 
earlier than 21.05.2024.). 

 
        Note for Hot Mix Plant: 
 

Proof of Owning or Leasing of Batch type Hot mix plant of 100/120 TPH 
Capacity located with a distance of 100 Kms distance from the work site 
as per GO Rt No 180 T,R&B (R-I) department dated 19-06-2017 is made 
mandatory. The tenderer shall obtain and upload a certificate signed by 
the Executive Engineer certifying that the tenderer is having Batch type 
Hot mix plant of 100/120 TPH Capacity and it’s location and for leased 
Batch type Hot mix plant of 100/120 TPH, the tenderer shall upload a 
lease agreement and a certificate signed by the Executive Engineer 
certifying that the lessor is having Batch type Hot mix plant of 100/120 
TPH Capacity and it’s location. Further the tenderer shall upload an 
affidavit certifying that the said hot mix plant is located within 100 Km 
from the work site, along with route map which shall have to be 
confirmed by the Superintending Engineer during evaluation. 

 
 

For all the works wherever the work involves the provisions of Dense 
Bituminous Mixes such as DBM and BC, the usage of 100/120 TPH 
batch mix plant is mandatory vide: G.O. Rt .No:180 T(R&B)(R.I) 
department dated 19-6-2017 and the tenderer should demonstrate 
either they own or lease the 100/120 TPH, HMP which is within a 
distance of 100 kms from the  work site. 
 

 The bidder has to produce documentary evidence of having owned/ 
Leased Hot mix plant 100-120 TPH within 100 KMs from the work site 
along with route map. 

 
 

The tenderer shall upload either a certificate issued by the Executive Engineer 
or self declaration on Non - judicial stamp paper worth Rs 100/- as prescribed 
in the statement V of the Bid document along with sufficient proof in support 
of owning the equipment such as invoice/certificate of Registration. 

 
In case of lease the tenderer should upload the lease deed executed on non-
judicial stamp paper worth Rs 100/- along with sufficient proof in support of 
owning the equipment by the Lessor such as invoice/certificate of Registration 

 
c) For all works costing more than Rs.2.00 Crores, the contractor shall submit 

quality plan and also show proof of owning quality lab or tie-up with an 
established quality lab. The following equipment is required. 

 
i) Testing machine for determining crushing strength 

of cement concrete cubes 
1 No 

ii) Liquid limit and Plastic limit apparatus 1 No 
iii) Slump test apparatus 1 No 
iv) Physical balance 1 No 
v) Electrically operated oven 1 No 
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vi) Proctor’s compaction equipment 1 No 
vii) Sand replacement method equipment 1 No 
viii) Bitumen extraction equipment 1 No 
ix) Aggregate Impact value equipment 1 No 
x) Flakiness and elongation index equipment 1 No 
xi) Set of IS sieves 1 Set 

 
d) Availability of the key personnel 
i. Graduate Engineer (B.Tech or BE civil) :     1 No 
ii. Diploma Holders (civil)   :         1 No 
 
Liquid assets and/or credit facilities of not less than Rs.8733943/- Credit 
facility/letter of credits/Solvency certificates from Nationalised/Scheduled 
Commercial Banks in the prescribed proforma and ((or) Net worth 
Certificate issued by the Charted Accountant for bidding purpose as per 
G.O.Ms.No.129, dt. 05.10.2015 of Water Resources (Reforms) Dept, Govt. of 
A.P.  The solvency certificate / Net worth certificate shall not be earlier 
than ONE YEAR from the last date of bid submission. Ie., the solvency 
certificate/Net worth Certificate should not be earlier than One year (ie., 
should not be earlier than 21.05.2024.). 
 
 
iii. Copy of PAN card with a copy of latest income tax return submitted with proof 

of receipt. 
 

(i) Registration copy under GST i.e., Taxpayer Identification Number along with / 
GST clearance certificate in the prescribed proforma 

(ii) Registration as Civil Contractor required as per NIT 
(iii) Necessary Online payment / B.G towards E.M.D 

(iv) Transaction fee at 0.03% of ECV+18.00% Service tax through 
the electronic payment Gateway 

 
 
NOTE: The bidders shall sign on all the statements, documents, 

certificates uploaded by him owning responsibility for their 
correctness/authenticity. 

 
 

Bid capacity. 
The tenderer who meets the above qualification criteria and whose available 
bid capacity is more than the estimated contract value will be qualified for 
opening of Price bid. The available bid capacity will be calculated as under: 
 

Available Bid capacity :  3AN-B 
 
Where, 
 
A= Maximum value of civil engineering works executed in its name in any one 

financial year during the last Ten financial years (updated to current price 
level) considering the works completed as well as works in progress. 

 
N= Number of years prescribed for completion of the work for which tenders are 

invited [months / 12]. 
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B= Updated value (at current price level), of all existing commitments i.e., ongoing 
works, works likely to be awarded to be executed during the next 06 (Six 
Months (Period of completion for which tenders are invited). 

 
Annual turnover cost of completed works and balance works on hand etc., shall 

be updated by giving weightage of 10% per year to bring them to current price 
level. 

 
No relaxation will be given to any of the qualification criteria. 
 
 
Note: a) Sub-contractor’s experience in his name will be taken in to account in 

determining the tenderer’s compliance to the qualification criteria, if it is as 
per GO Ms No. 94, dated: 01-07-2003 

 
b) The experience gained in a registered JV firm to the extent of the tenderer’s 

share shall be considered if the tenderer happens to be the lead partner for 
similar works criteria also. 

 
3.3 Even though the tenderers meet the above qualifying criteria, they are liable 

to be disqualified/debarred/suspended/blacklisted if they have 
 
 Furnished false/fabricated particulars in the forms, statements 

and/annexures submitted in proof of the qualification requirements and/or 
 
 Not turned up for entering into agreement, when called upon. 
 
 record of poor progress such as abandoning the work, not properly completing 

the contract, inordinate delays in completion, litigation history or financial 
failures etc. and/or 

 
 participated in the previous bidding for the same work and had quoted 

unreasonably high tender percentage    and 
 
 even while execution of the work, if found that the work was awarded to the 

Contractor based on false/fake certificates of experience, the Contractor will 
be blacklisted and work will be taken over invoking clause 61 of PS to APSS. 

 
3.4 Tenders with an excess of above 5% of the estimated contract value shall 

summarily be rejected as per G.O.Ms.No.230 T.R&B (RI) Department, dt.13-
08-2007 

 
3.5 For tenders up to 25% less than the estimated contract value of work, no 

additional security deposit is required. But for tenders less than 25% of the 
estimated contract value of work, the difference between the tendered amount 
and 75% of the estimated contract value, shall be paid by the successful 
tenderer at the time of concluding agreement as an additional security to fulfill 
the contract through a Bank Guarantee or Demand Draft on a 
Nationalised/Scheduled Commercial Bank in the prescribed format valid till 
completion of the work in all respects 

 
3.6 a) If the percentage quoted by a tenderer is found to be either abnormally high 

or with in the permissible ceiling limits prescribed but under collusion or due 
to unethical practices adopted at the time of tendering process, such tenders 
shall be rejected. 
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b) A tenderer submitting a tender who the tender accepting authority considers 
excessive and or indicative of insufficient knowledge of current prices or 
definite attempt of profiteering will render him liable to be debarred 
permanently from tendering or for such period as the tender accepting 
authority may decide. The tenderer overall percentage should be based on the 
controlled prices for the materials, if any, fixed by the Government or the 
reasonable prices permissible for the tenderer to charge a private purchaser 
under the provisions of clause-6 of the hoarding and profiteering prevention 
ordinance of 1943 as amended from time to time and on similar principle in 
regard to labour supervision on the construction. 

 
4. One Tender per Tenderer: 
4.1 Each tenderer shall submit only one tender for the work. A tenderer who 

submits more than one tender will cause dis-qualification of all the tenders 
submitted by the tenderer. 

 
5. Cost of Tendering 
5.1 The tenderer shall bear all costs associated with the preparation and 

submission of his tender and the tender inviting authority will in no case be 
responsible and liable for those costs. 

 
6. Site Visit. 
6.1 The tenderer, at the tenderers own responsibility and risk is advised to visit 

and examine the site of work and its surroundings and obtain all information 
that may be necessary for preparing the tender for entering into a contract, for 
construction of the work.  The costs of visiting the site shall be at the 
tenderer’s own expense. 
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B. TENDER DOCUMENT 
7. Contents of tender document 
7.1 One set of tender documents, comprises of the following: 
 
 Technical bid 
1) Notice Inviting Tenders (NIT) 
2) Instruction to tenderers 
3) Forms of tender and qualification information 
4)  Conditions of contract 
5) Specifications 
6) Drawings 
7) Forms of Securities i.e., EMD, Additional Security etc. 
 Price bid 
 Bill of quantities and price bid 
 
8. Clarification on tender documents 
8.1 A prospective tenderer requiring any clarification on tender documents may 

contact the tender Inviting officer at the address indicated in the NIT. The 
tender inviting officer will also respond to any request for clarification, 
received through post. 

9. Amendment to tender documents 
9.1 Before the last date for submission of tenders, the tender Inviting officer may 

modify any of the contents of the tender Notice, tender documents by issuing 
amendment/addendum. 

 
9.2 Any addendum/amendments issued by the tender inviting officer shall be part 

of the tender document and it shall either be communicated in writing to all 
the purchasers of the tender documents or notified in the News Papers in 
which NIT was published. 

 
9.3 To give prospective tenderers reasonable time to take an addendum into 

account in preparing their bids, the tender inviting officer may extend if 
necessary, the last date for submission of tenders. 

 
C. PREPARATION OF TENDERS 
 
10. Language of the Tender 
10.1 All documents relating to the tender shall be in the English language only. 
 
11. Documents comprising of the tender 
11.1 The bidders who are desirous of participating in e-procurement shall 

submit their technical bids, price bids etc., in the standard prescribed in the 
tender documents displayed at e market place. The bidders should upload the 
scanned copies of all the relevant certificates, documents etc., in the e market 
place in support of their technical bids. The bidders shall sign on all the 
statements, documents, certificates, uploaded by him, owning 
responsibility for their correctness/authenticity. 

 
The Sub-Committee for standardization of work procurement Constituted in its 

meeting held on 1.10.2007 has recommended the following modifications 
according to G.O.Ms.No.174  Dt:01-09-2008. 

 
i         All the bidders shall invariably upload the scanned copies of BG in ap 

eprocurement system and this will be the primary requirement to consider the 
bid as responsive. 
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ii)     The department shall carry out the technical bid evaluation solely based on 

the uploaded certificates /documents, BG towards EMD in the ap 
eprocurement system and open the price bids of the responsive bidders. 

iii)  The department will notify the successful bidder for submission of 
original hard copies of all uploaded documents, BG towards EMD 
prior to entering into agreement. 
 
iv) The successful bidder shall invariably furnish the original BG towards      EMD, 

certificates/documents of the uploaded and scanned copies to the Tender 
Inviting authority before entering into agreement either personally or through 
courier or  post and the receipt of the same within the stipulated date shall be 
the responsibility of the successful bidder. The department will not take 
responsibility for any delay in receipt/non-receipt of original BG towards 
EMD, certificates / documents from the successful bidder before the 
stipulated time. On receipt of documents the department shall ensure the 
genunity of the BG towards EMD and all other certificates / documents 
uploaded by the bidder in ap eprocurement system in support of the 
qualification criteria before concluding the agreement. 

 
V) Deactivation of Bidders: If any successful bidder fails to submit the   original 

hard copies of uploaded certificates/Documents, BG towards EMD within the 
stipulated time or if any variation is noticed between the uploaded documents 
and the hard copies submitted by the bidder the successful bidder will be 
suspended from participating in the tenders on ap eprocurement platform for 
a period of 3 years. The ap eprocurement system would deactivate the user ID 
of such defaulting successful bidder based on the trigger/recommendation by 
the Tender Inviting Authority in the system. Besides this the Department shall 
invoke all Processes of law including criminal prosecution of such defaulting   
bidder as an act of extreme difference to avoid delays in the tender process for 
execution of the development schemes taken up by the Government. The 
information to this extent may be displayed in the ap eprocurement platform 
website. The other conditions as per Tender Document are applicable. 

 
vi) The tenderer shall furnish a declaration in online stating that the soft copies 

uploaded by them are genuine. Any incorrectness/deviation noticed will be 
viewed seriously and apart from canceling the work duly forfeiting the EMD, 
criminal action will be initiated including suspension of business. 

vii)The Bidder shall authenticate the bid with his digital certificate for submitting 
the bid electronically on eProcurement Platform and the bids not 
authenticated by Digital certificate of the bidder will not be accepted on the 
eProcurement platform. 

viii) If the lowest bidder backs out at the time of agreement, penalty of forfeiture of 
EMD will be imposed and business of the agency will be suspended for one 
year with all the Departments in A.P in respect of conventional tenders also 
vide G.O.Ms.No. 259 of T, R&B (R.V) dept., dt. 6.9.2008. 

 
 
 The technical bids will be opened on line by the concerned Superintending 

Engineer at the time and date as specified in the tender documents. All the 
statements, documents, certificates, EMD etc., uploaded by the tenderers will 
be down loaded for technical evaluation. The clarifications, particulars if any 
required from the bidders will be obtained or in the conventional method by 
addressing the bidders. The technical bids will be evaluated against the 
specified parameters/criteria same as in the case of conventional tenders and 
the technically qualified bidders will be identified. The result of technical bid 
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evaluation will be displayed on the e market place, which can be seen by all 
the bidders who participated in the tenders. 

 
12. Bid Offer: 
12.1 Bill of quantities called Schedule “A” and the bid offer accompanies the 

tender document as Volume - II.  It shall be explicitly understood that the 
tender inviting officer does not accept any responsibility for the correctness or 
completeness of this schedule ‘A’ and this schedule ‘A’ is liable to alterations 
by omissions, deductions or additions at the discretion of the Superintending 
Engineer or as set forth in the conditions of the contract. The Schedule “A” 
shall contain the items of work indicated as part - I and LS provisions as part–
II. The percentage quoted by the contractor shall be applicable only to part –I. 
However, the provisions contained in the part –II will be operable basing on 
the conditions provided in the tender document. The tenderers will have to 
state clearly their willingness to execute the work at certain specific 
percentage of excess or less or at par of the ECV indicated in Part - I at the 
space provided therein in Schedule ‘A’. The L.S amounts indicated in part - II 
are maximum reimbursable amounts. The tenderer should however quote his 
lump sum tender based on this schedule of quantities.  He should quote his 
offer as an overall tender percentage. 

12.2 The Schedule - A (or price bid) contains not only the quantities but also the 
rates worked out by the department and the amount for each item and total 
value of the estimated contract.  The tenderer should workout his own rates 
keeping in view the work, site conditions and quote his overall tender 
percentage with which he intends to execute the work. 

 
12.3 The bid offer shall be for the whole work and not for individual items/part 

of the work. 
 
12.4 All duties, taxes, and other levies payable by the contractor as per 

State/Central Government rules, excluding GST & Seigniorage charges shall 
be included in the tender percentage quoted by the tenderer, however keeping 
in view the maximum reimbursable amounts specified in Part - II of price bid. 

 
12.5 The tendered contract amount as computed based on overall tender 

percentage is subject to variation during the performance of the Contract in 
accordance with variation in quantities etc. 

 
12.6 Charges payable to: 
(a) The bidder shall mandatorily pay the transaction fee to MD, APTS, 

VIJAYAWADA through the electronic payment gateway. 
 
(b) Corpus fund charges towards ‘e’ procurement services at 0.04% of estimated 

contract value with a cap of Rs.10,000/- for all works with estimated contract 
value up to Rs.50.00 Crores and Rs. 25,000/- for works with estimated 
contract value above Rs. 50.00 Crores from successful bidder payable 
through on-line like payment of transaction fee drawn in favour of 
Managing Director, APTS, Vijayawada payable at VIJAYAWADA at the time of 
concluding agreement. 

 
13. Validity of tenders: 
13.1 Tenders shall remain valid for a period of not less than three months from 

the last date for receipt of Tender specified in NIT. 
 
13.2 During the above-mentioned period no plea by the tenderer for any sort of 

modification of the tender based upon or arising out of any alleged 
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misunderstanding of misconceptions or mistake or for any reason will be 
entertained. 

 
13.3 In exceptional circumstances, prior to expiry of the original time limit, the 

tender inviting officer may request the bidders to extend the period of validity 
for a specified additional period. Such request to the tenderers shall be made 
in writing.  A Tenderer may refuse the request without forfeiting his E.M.D. A 
tenderer agreeing to the request will not be permitted to modify his Tender. 

 
14. Earnest Money Deposit 
E.M.D. to be paid at 1% of the estimated contract value of work 
(1) In the shape of Bank Guarantee in favour of Managing Director, APADCL  to 

be valid for 6 months from the date of NIT obtained from nationalized bank or 
any Scheduled commercial bank. Or (2) By using Net Banking / RTGS / NEFT 
from their registered bank account only or using Credit Card / Debit Card 
from Nationalised Bank or any Scheduled commercial bank. 

 
15. Xerox copy of the online payment is to be scanned and uploaded along 

with the Bid. If any successful bidder fails to submit the original Hard 
Copies of uploaded online payment towards EMD with in the stipulated 
time or if any variation is noticed between the uploaded documents and 
the hard copies submitted by the bidder, the successful bidder will be 
suspended from participating in the tenders on e-Procurement platform 
for a period of 3 years. The e-Procurement system would deactivate the 
user ID of such defaulting successful bidder based on the 
trigger/recommendation by the Tender Inviting Authority in the system. 
Besides this, the Department shall invoke all processes of law including 
criminal prosecution of such defaulting bidder as an act of extreme 
deterrence to avoid delays in the tender process for execution of the 
development schemes taken up by the Government. The information to 
this extent may be displayed in the e-procurement platform website. 

 
 The balance EMD @ 1½% of ECV / TCV whichever is higher shall be paid at 

the time of concluding agreement by the successful tenderer. This EMD can 
be in the form off: 

 
a) A bank guarantee from a Nationalised Bank / Scheduled Commercial Bank. 
 
Unconditional and irrevocable bank guarantee shall be paid towards balance EMD 

for the entire specified amount at the time of concluding agreement. 
 
15.1 The EMD of tenderers will be returned no sooner the tenders are finalised 

or end date of the tender validity period whichever is earlier. 
 
15.2 The earnest money deposited by the successful tenderer will not carry any 

interest and it will be dealt with as provided in the conditions stipulated in the 
tender. The balance E.M.D given in the form of bank guarantee on a 
nationalized/scheduled commercial bank shall be valid for the duration of 
contract period plus defect liability period of two years and in case any 
valid extension of contract period is granted, the validity of Bank Guarantee 
shall also be extended for the corresponding period. The bank guarantee on 
nationalized/scheduled commercial bank furnished by the tenderer towards 
additional security amount shall be valid till the work is completed in all 
respects. 

 
15.3 The E.M.D. shall be forfeited. 
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(a) If the tenderer withdraws the tender during the validity period of tender. 
(b) In the case of a successful tenderer, if he fails to sign the agreement for 

whatever the reason. 
 
15.4 In consideration of the Executive Engineer/Superintending Engineer/Chief 

Engineer/Commissionerate of tenders undertaking to investigate and to 
consider each tender and in consideration of the work thereby involved, all 
earnest monies deposited by the tenderer will be forfeited to the Government 
in the event of such tenderer either modifying or withdrawing his tender at his 
instance within the said validity period of three months. 

 
16. Signing of Tenders 
16.1 If the tender is made by an individual, it shall be signed with his full name 

and his address shall be given. If it is made by a firm, it shall be signed with 
the co-partnership name by a member of the firm, who shall also sign his own 
name, and the name and address of each member of the firm shall be given, if 
the tender is made by a corporation it shall be signed by a duly authorised 
officer who shall produce with his tender satisfactory evidence of his 
authorisation.  Such tendering corporation may be required before the 
contract is executed, to furnish evidence of its corporate existence. Tenders 
signed on behalf of G.P.A holder will be rejected. 

 
16.2 The tender shall contain no alterations or additions, except those to comply 

with instructions issued by the tender inviting officer, or as necessary to 
correct errors made by the tenderer, in which case all such corrections shall 
be initialed by the person signing the tender. 

 
16.3 No alteration which is made by the tenderer in the contract form, the 

conditions of the contract, the drawings, specifications or statements / 
formats or quantities accompanying the same will be recognised, and, if any 
such alterations are made the tender will be void. 

 
D. SUBMISSION OF TENDERS 
17. Submission of Tenders: 
17.1 The tenderer shall invariably ensure that the following documents are 

uploaded online. The technical bid evaluation of the tenderers will be done on 
the certificates/documents uploaded through online towards qualification 
criteria furnished by them. 

 
(a) Check slip showing the requisite particulars/certificates that are enclosed 

under Annexure – I Qualification Information. 
 
(b) E.M.D. to be paid at 1% of the estimated contract value of work 
 
(1) In the shape of Bank Guarantee in favour of Managing Director, APADCL 

to be valid for 6 months from the date of NIT obtained from nationalized 
bank or any Scheduled commercial bank or (2) By using Net Banking / 
RTGS / NEFT from their registered bank account only or using Credit Card / 
Debit Card from Nationalised Bank or any Scheduled commercial bank 

 
(c) Xerox copy of the online payment is to be scanned and uploaded along 

with the Bid. 
 
(d) Copy of Contractor’s registration certificate under appropriate class with 

Government of Andhra Pradesh. 
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(e) Copy of PAN CARD along with a copy of LATEST INCOME TAX returns 
submitted along with proof of receipt. 

 
(f) Registration copy under GST Act 2017, i.e., Taxpayer Identification Number 

along with / GST clearance certificate in the prescribed proforma 
 
(g) Details of Civil Engineering Works executed during the last TEN financial 

years on the tenderer’s name in statement - I with supporting certificates such 
as Turn over Certificate by Auditor, P and L Statement, Balance Sheet and IT 
Acknowledgment (OR) Experience Certificates issued by the concerned 
Executive Engineer and Counter signed by the Superintending Engineer. 

 
(h) The details of Similar Works executed as prime contractor (in the same name) 

during the last TEN financial years, showing year wise break up of value of 
work executed in Statement -II duly supported with work done certificates, 
work wise. 

 
(i) The physical quantities of specified works executed as prime contractor (in 

the same name) in the last TEN financial years with year wise break up work 
wise in statement - III duly supported with work done certificates. 

 
(j) The information on ‘Existing commitments’ with supporting certificates in 

statement – IV A and IV B Tenders submitted/likely tobe awarded. 
 
(k) The availability of key/critical construction/quality control equipment in 

statement – V. 
 
(l) The availability of key personnel in statement – VI. 
 
(m) The information and Litigation history in statement – VII. 
 
(n) Proof of Liquid assets in the shape of solvency/Networth certificate for the 

required amount  
 
 
NOTE: The bidders shall sign on all the statements, documents, 

certificates, uploaded by him, owning responsibility for their 
correctness/authenticity. 

 
If any successful bidder fails to submit the original hard copies of uploaded 

certificates/Documents, BG towards EMD within the stipulated time or if any 
variation is noticed between the uploaded documents and  the hard copies 
submitted  by the bidder the successful bidder will be  suspended from 
participating in the tenders on apeprocurement platform for a period of 3 
years. The apeprocurement system would deactivate the user ID of such 
defaulting successful bidder based on the trigger/recommendation by the 
Tender Inviting Authority in the system. Besides this the Department shall 
invoke all Processes of law including criminal prosecution of such defaulting   
bidder as an act of extreme difference to avoid delays in the tender process for 
execution of the development schemes taken up by the Government. The 
information to this extent may be displayed in the apeprocurement platform 
website. 

 
18. Deleted 
19. Last date / time for submission of the tenders. 
19.1 Tenders must be submitted not later than the date and time specified in 
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NIT. 
 
19.2 The Superintending Engineer may extend the dates for issue and receipt of 

Tenders by issuing an amendment in which case all rights and obligations of 
the Superintending Engineer and the Tenderers will remain same as 
previously. 

 
20. Late tenders 
20.1 Any tender received after the last date / time prescribed in NIT will be 

summarily rejected. 
 
21. Modification to the tender 
21.1 No tender shall be modified after the last date / time of submission of 

tenders. 
 
 
E. TENDER OPENING AND EVALUATION 
 
22. Tender opening 
22.1 The tenderers or their authorised representatives can be present at the time 

of opening of the tenders. Either the tenderer himself or one of his 
representatives with proper authorization only will be allowed at the time of 
tender opening.  If any of the tenderer is not present at the time of opening of 
tenders, the tender opening authority will, on opening the tender of the 
absentee tenderer, reads out and record the deficiencies if any, which shall be 
binding on the tenderer. 

 
22.2 The technical bid containing qualification requirements as per Annexures: I 

& II and statement I to VII will be evaluated by the tender opening authority. 
 
23. Clarification on the technical bid 
23.1 The tender opening authority may call upon any tenderer for clarification 

on the statements, documentary proof relating to the technical bid.  The 
request for clarification and response thereto shall be in writing and it shall be 
only on the qualification information furnished by the tenderer.  The 
clarification called for from the tenderers shall be furnished within the 
stipulated time, which shall not be more than a week. 

 
23.2 The tenderer if so desirous, shall agree in writing to furnish the clarification 

called for within the stipulated time and, for disqualification and rejection of 
his tender in the event of failure to do so. 

 
24. Examination of technical bids and determination of responsiveness 
24.1 The Superintending Engineer will evaluate whether L1 tenderer is satisfying 

the eligibility criteria prescribed in the tender document and declares him as a 
qualified tenderer. 

 
24.2 If the technical bid of a tenderer is not satisfying any of the eligibility 

criteria it will be rejected by the Superintending Engineer. However, the tender 
accepting authority detects any error in the evaluation of tenders by 
Superintending Engineer, the tender accepting authority while returning the 
tenders may direct the Superintending Engineer or Chief Engineer as the case 
may be, to re-evaluate the tenders. 

 
24.3 If any alteration is made by the tenderer in the tender documents, the 

conditions of the contract, the drawings, specifications or statements / 
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formats or quantities the tender will be rejected. 
 
25. Price bid opening 
25.1 Only the Price bid of qualified tenderers whose technical bids are found 

satisfying the eligibility criteria shall be opened on the date and time fixed. 
25.2 The price bid of the unqualified tenderers will not be opened and kept in 

safe custody till the tenders are finalized. 
25.3 Tenders shall be scrutinized in accordance with the conditions stipulated in 

the Tender document. In case of any discrepancy of non-adherence conditions 
the tender accepting authority shall communicate the same which will be 
binding both on the tender opening authority and the tenderer.  In case of any 
ambiguity, the decision taken by the tender accepting authority on tenders 
shall be final. 

 
26. Evaluation and comparison of price bids 
 
26.1 The Superintending Engineer will evaluate the price bid of the qualified 

(L1)tenderer. 
 
26.2 Negotiations at any level are strictly prohibited. 
 
26.3 Selection of tenderer among the lowest and equally quoted tenderers will be 

in the following orders: 
a) The tenderer whose bid capacity is higher will be selected. 
 
b) In case the bid capacity is also same the tenderer whose annual turnover is 

more will be preferred. 
 
c) Even if the criteria incidentally become the same, the turnover on similar 

works and thereafter machinery available for the work and then the clean 
track record will be considered for selection. 

 
27. Discrepancy in tender percentage quoted 
27.1 In case of any discrepancy between the overall tender percentage quoted in 

words and figures, the percentage quoted in words shall prevail.  In case the 
tenderer has quoted overall tender percentage only in words and not in figures 
or vice versa, such tender shall be treated as incomplete and rejected. 

28. Process to be confidential 
28.1 Information relating to the examination, clarification, evaluation and 

comparison of tenders and recommendations for the award of a contract shall 
not be disclosed to tenderers or any other persons not officially concerned 
with such process until the award to the successful tenderer has been 
announced by the tender accepting authority.  Any effort by a tenderer to 
influence the processing of tenders or award decisions may result in the 
rejection of his tender. 

 
28.2 No Tenderer shall contact the Superintending Engineer or any authority 

concerned with finalisation of tenders on any matter relating to its tender from 
the time of the tender opening to the time the contract is awarded. If the 
tenderer wishes to bring additional information to the notice of the 
Superintending Engineer, it should do so in writing. 

 
28.3 Before recommending / accepting the tender, the tender recommending / 

accepting authority shall verify the correctness of certificates submitted to 
meet the eligibility criteria and specifically experience.  The authenticated 
agreements of previous works executed by the lowest tenderer shall be called 
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for. 
 
28.4 Tenders will be finalised by the Chief Engineer/ Engineer- in –Chief (R&B) 

for the works costing upto Rs.10.00 Crores. The tenders for the works costing 
more than Rs.10.00 Crores will be referred to COT along with technical bid 
evaluation for consideration. The Commissioner of Tenders shall scrutinize the 
tenders submitted by Engineer-in-Chief / Chief Engineer / in accordance with 
the conditions stipulated in the tender document and in case any discrepancy 
of non-adherence to the conditions, the same shall be communicated which 
will be binding both on the tender concluding authority and contractor. In 
case of any ambiguity the decision taken by the COT on tenders shall be final. 

 
F. AWARD OF CONTRACT 
 
29. Award Criteria 
29.1 The Superintending Engineer/Chief Engineer will award or recommend to 

the competent tender accepting authority for award of the contract to the 
tenderer who is found technically qualified as per the tender conditions and 
whose price bid is lowest. 

 
29.2 The tender accepting authority reserves the right to accept or reject any 

tender or all tenders and to cancel the tendering process, at any time prior to 
the award of contract, without thereby incurring any liability to the affected 
tenderer or tenderers or any obligation to inform the affected tenderer or 
tenderers of the reasons for such action. 

 
30. Notification of award and signing of agreement 
30.1 The Tenderer whose Tender has been accepted will be notified of the award 

of the work by the Superintending Engineer, prior to expiration of the Tender 
validity period by registered letter. This letter (hereinafter and in the 
Conditions of Contract called “Letter of Acceptance”) will indicate the sum that 
the Government will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract, called the “Contract Amount”). 

 
30.2 When a tender is to be accepted, the concerned tenderer shall attend the 

office of the Superintending Engineer concerned on the date fixed in the Letter 
of acceptance. Upon intimation being given by the Superintending Engineer, of 
acceptance of his tender, the tenderers shall make payment of the balance 
E.M.D., and additional security deposit wherever needed by way unconditional 
and irrevocable Bank Guarantee obtained from a Nationalised Bank with a 
validity period of   31 (06+24+1) months and sign an agreement in the form 
prescribed by the department for the due fulfillment of the contract. Failure to 
attend the Superintending Engineer’s office on the date fixed, in the written 
intimation, to enter into the required agreement shall entail forfeiture of the 
Earnest Money deposited.  The written agreement to be entered into between 
the contractor and the Government shall be the foundation of the rights and 
obligations of both the parties and the contract shall not be deemed to be 
complete until the agreement has first been signed by the contractor and then 
by the proper officer authorised to enter into contract on behalf of the 
Government. 

 
30.3 The successful tenderer has to sign an agreement within a period of 15 

days from the date of receipt of communication of acceptance of his tender.  
On failure to do so his tender will be cancelled duly forfeiting the E.M.D., paid 
by him without issuing any further notice and action will be initiated for black 
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listing the tenderer. 
 
30.4 If the lowest bidder backsout at the time of agreement, penalty of forfeiture 

of EMD will be  imposed and business of the agency will be suspended for one 
year with all the departments in AP in respect of conventional tenders also 
vide G.O.Ms.no.259 of TR&B (R.V) dept.dt.6.9.2008. 

 
 

31. Corrupt or fraudulent practices 
31.1 The Government require that the bidders/suppliers/contractors under 

Government financed contracts, observe the highest standard of ethics during 
the procurement and execution of such contracts.  In pursuance of this policy, 
the Government 

 
(a) define for the purposes of the provision, the terms set forth below as follows: 
 
(i) “corrupt practices” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a Government official in 
procurement process or in contract execution: and 

 
(ii) “fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 
Government and includes collusive practice among Tenderers (prior to or after 
Tender submission) designed to establish in Tender prices at artificial non-
competitive levels and to deprive the Government of the benefits of free and 
open competition. 

 
(b) Will reject a proposal for award if it determines that the tenderer 

recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question. 

 
(c) Will blacklist / or debar a firm, either indefinitely or for a stated period of 

time, if at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a Government contract. 

 
(d) Furthermore, tenderers shall be aware of the provisions stated in the general 

conditions of contract. 
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QUALIFICATION INFORMATION 
Annexure –I 

CHECKLIST TO ACOMPANY THE TENDER 
 
Sl. No Description Remarks 

1 2 3 
1 Copy of Contractors valid registration under appropriate 

Class with Government of Andhra Pradesh. 
Yes/No 

2 EMD certificate Yes/No 
3 Transaction fee certificate Yes/No 
4 Copy of PAN card along with a copy of latest Income Tax 

returns submitted along with proof of receipt 
Yes/No 

5 Copies of Registration copy under GST Act 2017, i.e., 
Taxpayer Identification Number 

Yes/No 

6 Details of Civil Engineering works executed during the 
last TEN financial years in the tenderer’s name in 
statement - I with supporting certificates such as Turn 
over Certificate by Auditor, P and L Statement, Balance 
Sheet and IT Acknowledgment (OR) Experience Certificates 
issued by the concerned Executive Engineer and Counter 
signed by the Superintending Engineer. 

Yes/No 

7 Details of similar nature of works completed as prime 
contractor (in the same name) during the last TEN  
financial years in statement - II with supporting 
certificates 

Yes/No 

8 Quantities of works executed in road works as prime 
contractor (in the same name) during the last TEN 
financial years in statement - III with supporting 
certificates 

Yes/No 

9 Details of existing commitments i.e., work on hand and 
works for which tenders are submitted in statement – IV A 
with supporting certificates and IV B Tenders 
submitted/likely to be awarded. 

Yes/No 

10 Availability of critical equipment in statement – V Yes/No 
11 Scanned copy of declaration on critical equipment on non-

judicial stamp paper worth of Rs.100/- along with Proof 
Yes/No 

12 Proof of owning QC lab or having tie up with an 
established quality control laboratory along with 
equipment required as per NIT 

Yes/No 

13 Availability of key personnel in statement – VI Yes/No 
14 Litigation history in statement – VII Yes/No 
15 Proof of liquid assets in the shape of Solvency/Networth 

certificates etc., for the required amount  
Yes/No 

16 Declaration in on line stating that the soft copies 
uploaded by them are genuine 

Yes/No 

17 Self-Declaration Yes/No 
18 Any other certificates required as per NIT Yes/No 
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19 The bidder has to produce documentary evidence of 
having owned/ Leased Hot mix plant 100-120 TPH 
within 100 KMs from the work site along with proof of 
documents 

Yes/No 

 
 
 Notes:- 
1. The statements furnished shall be in the formats appended to the tender 

document. 
a. The information shall be filled-in by the tenderer in the checklist and 

statements I to VII, and shall be enclosed to the Technical bid for the purposes 
of verification as well as evaluation of the tenderer’s Compliance to the 
qualification criteria as provided in the Tender document. All the Certificates, 
documents, statements as per check-list shall be submitted on line by the 
tenderer. 

b. The bidders shall sign on all the statements, documents, certificates, 
uploaded by him, owning responsibility for their 
correctness/authenticity. 

 
 
 DECLARATION 
 
 I/WE ……………………………………………………………….  Have gone through 

carefully all the tender conditions and solemnly declare that I/we will abide by 
any penal action such as disqualification or black listing or determination of 
contract or any other action deemed fit, taken by, the Department against us, 
if it is found that the statements, documents, certificates produced by us are 
false / fabricated. 

  
 I/WE hereby declare that, I/WE have not been 

blacklisted/debarred/Suspended / demoted in any department in Andhra 
Pradesh or in any State due to any reasons. 

 
 
 

Signature of the Tenderer 
 
 

STATEMENT – I 
 
 Details of value of Civil Engineering works executed in each year during the 

last TEN financial years by the tenderer 
 

Sl. No. Financial Year Value in Rs: 
1. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 

2015-2016 
2016-2017 
2017-2018 
2018-2019 
2019-2020 
2020-2021 
2021-2022 
2022-2023 
2023-2024 
2024-2025 

 

 
a) Attach certificate(s) issued by the Executive Engineer concerned and counter 
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signed by Superintending Engineer showing work wise/year wise value of 
work done in respect of all the works executed by the tenderer during last TEN 
years      OR 

b) Certificate from Chartered Accountant supported with Profit and Loss 
statement and balance sheet tallying with I.T Acknowledgment certificates. 

 
Signature of the Tenderer 

 
STATEMENT – II 

Details of similar works completed in the name of the Tenderer during the last 
TEN financial years. 

Sl. 
No 

Name of the work 

Address of 
agreement 
concluding 
authority 

Agreement 
number and 

date 

Value of 
contract 

1 2 3 4 5 

     

 
Stipulat

ed 
period 

of 
complet

ion 

Actual 
date of 
complet

ion 

Value of work done year wise during the last 
‘TEN’ years. 

Total value 
of work 
done. 

1st 
Yea

r 

2nd 
Yea

r 
  10th Year 

13 
6 7 8 9 10 11 12 

       
 Attach certificates issued by the Executive Engineer concerned and 

countersigned by the Superintending Engineer showing work wise/year wise 
value of work done and date of completion. 

 
Signature of the Tenderer 

 
STATEMENT – III 

Physical quantities executed by the Tenderer in the last TEN financial years. 
[work wise/year wise]. 

Sl.  
No Financial 

year 

Nam
e of 
wor
k 

Agt. 
No 

Quantities executed/year wise 
BM/ SDBC/ DBM /AC/ BC /MSS Any 

other 
items 

1 2 3 4 5 6 7 8 9 10 
1 2015-2016         
2 2016-2017         
3 2017-2018         
4 2018-2019         
5 2019-2020         
6 2020-2021         
7 2021-2022         
8 2022-2023         
9 2023-2024         

10 2024-2025         
 
Attach certificates in support of the above quantities issued by the Executive 

Engineer concerned and countersigned by the Superintending Engineer duly 
showing the quantities executed year wise. 
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Signature of the Tenderer 
 
 
 
 
 
 
 

STATEMENT – IV 
 Details of existing commitments 
 Details of works on hand and, yet to be completed as on the date of 

submission of the Tender and works for which Tender s has been submitted 
are to be furnished. 

 
A) Existing Commitments on ongoing works: 

Sl. 
No 

Name 
of 

work 

Addres
s of 
Agt. 

conclu
-ding 

autho-
rity 

Agt 
No 
& 

date 

Val
ue 
of 

con
t-

ract 

Stipu
l-

ated 
perio
d of 

comp
-

letion 

Value 
of 

work 
done 
so 
far. 

Balance 
value of 
works 
to be 

comple-
ted 

Antici-
pated 
date of 
comp-
letion 

Update
d 

value 
of 

balanc
e work 

1 2 3 4 5 6 7 8 9 10 
          

 Attach certificates issued by the Engineer-in-Charge not below the rank of 
Executive Engineer concerned and countersigned by Superintending Engineer, 
indicating the balance work to be done, and likely period of completion. 

 
Signature of the Tenderer 
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B) Details of works for which Tenders are submitted [awarded / likely to be 

awarded] 

Sl. No. 
Name of 

work 

Address 
of Agt. 

Concludi
ng 

authorit
y 

Estima
-ted 

value 
of 

work 

Stipulat
ed 

period 
of 

comple-
tion 

Date on 
which 
tender 
was 

submitted 

Present 
stage of 
Tender. 

1 2 3 4 5 6 7 

       

 
Signature of the Tenderer 

 
 

 
STATEMENT - V 

 Availability of Critical Equipment 
 The tenderer should furnish the information required below, regarding the 

availability of the equipment, required for construction / quality control. 
 

Sl. No. 
Details of 

Equipment 
Number 
required 

Number 
Owned (Latest 

Certificate issued 
by E.E /Invoice/ 

Registrations 
should be enclosed) 

Leased 
[lease deed and proof of 

owning machinery of 
lessor should be enclosed] 

1 2 3 4 5 
  

 
 

 
 

 

 
Note: 1. For all works costing more than Rs. 2.00 Crores, the Contractor 

shall submit quality plan and also show proof of owning quality lab or tie-
up with an established quality lab. 

 
 

Signature of the Tenderer 
 

A declaration regarding the equipment owned shall be produced by the 
Tenderer on a non-judicial stamp paper of Rs: 100/- as below: 

 
DECLARATION 

 
 “I ……………………………………. do hereby solemnly affirm and declare that I / 

We own the following equipment for using on the subject work and also 
declare that I / We will abide by any action such as disqualification or 
determination of Contract or blacklisting or any action deemed fit, if the 
department detects at any stage that I/we do not possess the equipment listed 
below.  (Along with necessary proofs) 
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Sl. No 
Details of 

each 
Equipment 

Year of 
purchase 

Regn. 
Number 

Capacity 
Any 

other 
data. 

Is it in 
working 

condition 
1 2 3 4 5 6 7 
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STATEMENT - VI. 
 
Availability of Key Personnel 
 
Qualification and experience of Key Personnel proposed to be deployed for 

execution of the Contract. 
 

Sl. 
No 

Name Designation Qualification 
Total 

Experience 

Working 
with the 
tenderer 

since 

1 2 3 4 5 6 
      

 
Signature of the Tenderer 

 
 
 

STATEMENT – VII 
 
Information on litigation history in which Tenderer is the Petitioner. 
 

S. 
No 

Case No. / 
Year 

Court 
where 
filed. 

Subject Matter 
/ Prayer in the 

case. 

Respondents 
i.e., SE / CE 

Present Stage 

1 2 3 4 5 6 
      

 
Signature of the Tenderer 
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CONDITIONS OF CONTRACT 
 

TENDER 
 
Date: …………… 
To 
The Managing Director 
AP Airports Development Corporation Limited 
 
Sir, 
 I/We do hereby tender and if this tender be accepted, under take to execute 

the following work viz “PROVIDING BT TO THE ROAD FROM KM 1/600 TO 
3/900 OF SAVARAVILLI-TUDEM ROAD OF BHOGAPURAM MANDAL IN 
VIZIANAGARAM DISTRICT” as deposited in the office of the Chief General 
Manager (Tech), APADCL  with such variations by way of alterations or 
additions to, and omissions from the said works and method of payment as 
provided for in the “conditions of the contract” for the sum of 
Rs.1,74,67,885/- relating to “Payment on lump-sum basis or by final 
measurement at unit rates” 

 
 I/WE have also quoted percentage excess or less on E.C.V., in Schedule ‘A’ 

Part-I, annexed (in words and figures) for which I/We agree to execute the 
work when the lumpsum payment under the terms of the agreement is varied 
by payment on measurement quantities. 

 
 I/WE have quoted Percentage excess or less on E.C.V., in Schedule ‘A’ Part – I 

both in words & figures. In case of any discrepancy between the Percentage 
excess or less on E.C.V., in words and figures, the rates quoted in words only 
shall prevail. 

 
 I/WE agreed to keep the offer in this tender mentioned in the tender notice 

and not to modify the whole or any part of it for any reason within above 
period.  If the tender is withdrawn by me/us for any reasons whatsoever, the 
earnest money paid by me/us will be forfeited to Government 

 
 I/WE hereby distinctly and expressly, declare and acknowledge that, before 

the submission of my/our tender I/We have carefully followed the instructions 
in the tender notice and have read the MoRT&H (5th revision) / A.P.S.S. and 
the preliminary specifications therein and the A.P.S.S. addenda volume and 
that I/We have made such examination of the contract documents and the 
plans, specifications and quantities and of the location where the said work is 
to be done, and such investigation of the work required to be done, and in 
regard to the material required to be furnished as to enable me/us to 
thoroughly understand the intention of same and the requirements, 
covenants, agreements, stipulations and restrictions contained in the 
contract, and in the said plans and specifications and distinctly agree that 
I/We will not hereafter make any claim or demand upon the Government 
based upon or arising out of any alleged misunderstanding or misconception 
/or mistake on my/or our part of the said requirement, covenants, 
agreements, stipulations, restrictions and conditions. 

 
 I / WE enclosed to my/our application for tender schedule a Earnest Money 

Depost No……………………dated………………) for Rs…………………………as 
earnest money not to bear interest. 

 
 I / WE shall not assign the contractor or sublet any portion of the same.  In 
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case if it becomes necessary such subletting with the permission of the 
Executive Engineer shall be limited to (1) Labour contract, (2) Material 
contract, (3) Transport contract and (4) Engaging specialists for special item of 
work enjoined in A.P.S.S. 

 
 IF MY / OUR tender is not accepted the sum shall be returned to me/us on 

application when intimation is sent to me/us of rejection or at the expiration 
of three months from last date of receipt of this tender, whichever is earlier. If 
my/our tender is accepted the earnest money shall be retained by the 
Government as security for the due fulfillment of this contract. If upon written 
intimation to me/us by the Superintending / Executive Engineer’s Office, 
I/We fail to attend the said office on the date herein fixed or if upon intimation 
being given to me/us by the Superintending /Executive Engineer or 
acceptance of my/our tender, and if I/We fail to make the additional security 
deposit or to enter into the required agreement as defined in condition-3 of the 
tender notice, then I/We agree the forfeiture of the earnest money.  Any notice 
required to be served on me/us here under shall be sufficiently served on 
me/us if delivered to me/us hereunder shall be sufficiently served on me/us if 
delivered to me/us personally or forwarded to me/us by post to (registered or 
ordinary) or left at my/our address given herein.  Such notice shall if sent by 
post be deemed to have been served on me/us at the time when in due course 
of post it would be delivered at the address to which it is sent. 

 
 I/WE fully understand that the written agreement to be entered into between 

me/us and Government shall be the foundation of the rights of the both the 
parties and the contract shall not be deemed to be complete until the 
agreement has first been signed by me/us and then by the proper officer 
authorised to enter into contract on behalf of Government. 

 
 
 I AM/WE are professionally qualified and my/our qualifications are given 

below: 
 

Name Qualified 
  

 
 I/WE will employ the following technical staff for supervising the work and will 

see that one of them is always at site during working hours, personally 
checking all items of works and pay extra attention to such works as required 
special attention (eg) Reinforced concrete work. 

 
Name of members of technical staff 

proposed to be employed 
Qualification. 

  
 
 I/WE declare that I/WE agree to recover the salaries of the technical staff 

actually engaged on the work by the department, from the work bills, if I/We 
fail to employ technical staff as per the tender condition. 

 
 TENDERERS / CONTRACTOR’S CERTIFICATE 
(1) I/WE hereby declare that I/We have perused in detail and examined closely 

the MoRT&H (5th revision) and Andhra Pradesh Standard Specifications, all 
clauses of the preliminary specifications with all amendments and have either 
examined all the standards specifications or will examine all the standard 
specifications for items for which I/We tender, before I/We submit such 
tender and agree to be bound and comply with all such specifications for this 
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agreement which I/We execute in the Roads & Buildings Department. 
 
(2) I/WE certify that I/We have inspected the site of the work before quoting my 

Percentage excess or less on ECV, I /We have satisfied about the quality, 
availability and transport facilities for stones sand and other materials. 

 
 
(3) I / WE am/are prepared to furnish detailed data in support of all my quoted 

rates, if and when called upon to do so without any reservations. 
 

 
(4) I / WE hereby declare that I / We will pay an additional security deposit in 

terms of condition 3.6 of instructions to tenderers. 
 

 
(5) I / WE hereby declare that I am / we are accepting to reject my tender in 

terms of condition 3.7 of instructions to tenderers. 
 

 
(6) . 

 
 
(7) I / WE hereby declare that I am / We are accepting for the defect liability 

period as 24 Months instead of 6 months under clause 28 of APSS. 
 

 
(8) a) I / WE declare that I/WE will procure the required construction materials 

including earth and use for the work after approval of the Engineer-in-Charge.  
The responsibility for arranging and obtaining the land for borrowing or 
exploitation in any other way shall rest with me/us for the materials for 
construction, I/WE shall ensure smooth and un-interrupted supply of 
materials. 

 
 
b) I / WE declare that the responsibility for arranging and obtaining the land for 

disposal of spoil/soil not useful for construction purposes shall rest with 
me/us. 

 
c) I / WE declare that I / WE shall not claim any compensation or any payment 

for the land so arranged for disposal of soil and the land for borrow area.  
My/our quoted percentage excess or less ECV are inclusive of the land so 
arranged and I/We will hand over the land so arranged for disposal of soil to 
the department after completion of work. 

 
 
d) I / WE declare that I / WE will not claim any extra amount towards any 

material used for the work other than the quoted works for respective 
schedule ‘A’ items. 

 
 
(9) I / WE declare that I / WE will execute the work as per the mile stone 

programme, and if I / WE fail to complete the work as per the mile stone 
programme I abide by the condition to recover liquidated damages as per the 
tender conditions. 

 
(10) I / WE declare that I / WE will abide for settlement of disputes as per the 
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tender conditions. 
 

 
DECLARATION OF THE TENDERER 

1) I/WE have not been black listed in any department in Andhra Pradesh due to 
any reasons. 

2) I/WE have not been demoted to the next lower category for not filing the 
tenders after buying the tender schedules in a whole year and my/our 
registration has not been cancelled for a similar default in two consecutive 
years. 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the 
above and to summarily reject my/our tender. 
 

Address of the Tenderer: 
 
 
 
 
 
Phone No.:     Fax No.: 

 
 
 
 
 

CONTRACTOR 
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CONDITIONS OF CONTRACT 
A. GENERAL 

 
1. Interpretation: 
1.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female, and vice-versa.  Headings have no significance. Works 
have their normal meaning under the language of the contract unless 
specifically defined. The Engineers-in-charge will provide instructions 
clarifying queries about the conditions of Contract. 

 
1.2 The documents forming the Contract shall be interpreted in the following 

order of priority: 
 

1) Agreement 
2) Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender (Technical bid) 
4) Conditions of contract 
5) Specifications 
6) Drawings 
7) Bill of quantities (Price-bid) 
8) Any other document listed as forming part of the Contract. 
 
2. Engineer-in-Charge’s Decisions: 
2.1 Except where otherwise specifically stated, the Engineer-in-charge will decide 

the contractual matters between the Department and the contractor in the 
role representing the Department. 

 
3. Delegation: 
3.1 The Engineer-in-charge may delegate any of his duties and responsibilities to 

other officers and may cancel any delegation by an official order issued. 
 
4. Communications: 
4.1 Communications between parties, which are referred to in the conditions, 

are effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act) 

 
5. Sub-contracting: 
5.1 If the prime contractor desires to sub-let a part of the work, he should submit 

the same at the time of filing tenders itself or during execution, giving the 
name of the proposed Sub-contractor, along with details of his qualification 
and experience. The Tender Accepting Authority should verify the experience 
of the Sub-contractor and if the Sub-contractor satisfies the qualification 
criteria in proportion to the value of work proposed to be sub-let, he may 
permit the same.  The total value of works to be awarded on sub-letting shall 
not exceed 50% of contract value.  The extent of subletting shall be added to 
the experience of the sub-contractor and to that extent deducted from that of 
the main contractor. 

 
6. Other Contractors: 
6.1 The Contractor shall cooperate and share the Site with other contractors, 

Public authorities, utilities, and the Department. The Contractor shall also 
provide facilities and services for them as directed by the Engineer-in-
charge. 

 
7. Personnel: 
7.1 The Contractor shall employ the required Key Personnel named in the 
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Schedule of Key Personnel to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer-in-charge.  The Engineer-in-charge 
will approve any proposed replacement of Key Personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

 
7.2 Failure to employ the required technical personnel as per agreement by the 

contractor, amount will be recovered from the contractors bills towards 
technical personnel as per APPROVED RTES. 

 
 
7.3 The technical personnel should be on full time and available at site whenever 

required by Engineer in Charge to take instructions. 
 

 
7.4 The names of the technical personnel to be employed by the contractor should 

be furnished in the statement enclosed separately. 
 

 
7.5 In case the contractor is already having more than one work on hand and has 

undertaken more than one work at the same time, he should employ separate 
technical personnel on each work. 

 
 
7.6 If the contractor fails to employ technical personnel, the work will be 

suspended or department will engage technical personnel and recover the cost 
thereof from the contractor. 

 
 
7.7 If the Engineer-in-charge asks the contractor to remove a person who is a 

member of Contractor’s staff or his work force stating the reasons the 
Contractor shall ensure that the person leaves the site forthwith and has no 
further connection with the work in the contract. 

 
 
8. Contractor’s Risks: 
8.1 All risks of loss of or damage to physical property and of personnel injury and 

death, which arise during and in consequence of the performance of the 
contract are the responsibility of the contractor. 

 
9. Insurance: Dispensed as per instructions of Govt., of A.P vide 

G.O.Ms.No.5 Finance (Works & Projects –F7) Department Dt.5.3.2014. 
 
10. Site Inspections: 

 
10.1 The contractor should inspect the site and also proposed quarries of choice 

for materials source of water and quote his percentage including quarrying, 
conveyance and all other charges etc. 

 
10.2 The responsibility for arranging the land for borrow area rests with the 

Contractor and no separate payment will be made for procurement or 
otherwise.  The contractor’s quoted percentage will be inclusive of land cost. 

 
 
11. Contractor to Construct the Works: 
11.1 The Contractor shall construct and Commission the Work in accordance 
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with the specifications and Drawings. 
 
12. Diversion of streams / Vagus / Drains. 
12.1 The contractor shall at all time carry out construction of cross drainage 

works in a manner creating least interference to the natural flow of water 
while consistent with the satisfactory execution of work.  A temporary 
diversion shall be formed by the contractor at his cost where necessary.  No 
extra payment shall be made for this work. 

 
12.2 No separate payment for bailing out sub-soils, water drainage or locked up 

rain water for diversion, shoring, foundations, bailing of pumping water either 
from excavation of soils from foundations or such other incidental will be paid.  
The percentage to be quoted by the contractor is for the finished item of work 
in situ and including all the incidental charges.  The borrow pits are also to be 
de-watered by the contractor himself at his expense, if that should be found 
necessary. 

 
 
12.3 The work of diversion arrangements should be carefully planned and 

prepared by the contractor and forwarded to the Executive Engineer 
technically substantiating the proposals and approval of the Executive 
Engineer obtained for execution. 

 
 
12.4 The contractor has to arrange for bailing out water, protection to the work 

in progress and the portion of works already completed and safety measures 
for men and materials and all necessary arrangements to complete the work. 

 
 
12.5 All the arrangements so required should be carried out and maintained at 

the cost of the contractor and no separate or additional payments are 
admissible. 

 
 
12.6 Coffer Dams. 

 
Necessary coffer dams and ring bunds have to be constructed at the cost of 
contractor and same are to be removed after the completion of the work.  The 
contractor has to quote his percentage keeping the above in view. 

 
13. Power Supply. 
13.1 The contractor shall make his own arrangements for obtaining power from 

the Electricity dept., at his own cost.  The contractor will pay the bills of 
Electricity Department for the cost of power consumed by him. 

 
13.2 The contractor shall satisfy all the conditions and rules required as per 

Indian Electricity Act 1910 and under Rule-45(I) of the Indian Electricity 
Rules, 1956 as amended from time to time and other pertinent rules. 

 
13.3 The power shall be used for bonafide Departmental work only. 
 
14. Temporary Diversions (Works on Highways) 
14.1 The contractor shall at all time carryout work on the highway in a manner 

creating least interference to the flow of traffic while consistent with the 
satisfactory execution of the same. For all works involving improvements to 
the existing highway, the contractor shall in accordance with the directions of 
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the Engineer-in-charge provide and maintain during the execution of the work 
a passage for traffic, either along a part of the existing carriage way under 
improvement or along a temporary diversion constructed close to the highway. 

 
14.2 If in the opinion of the Engineer-in-Charge, it is not possible to pass the 

traffic on part width of the carriageway for any reason, a temporary diversion 
close to the highway shall be constructed as directed. It shall be paved with 
the materials such as hard morrum, gravel and stone, metal to the specified 
thickness as directed by the Engineer-in-Charge.  In all cases, the alignment, 
gradients and surface type of the diversion including its junctions, shall be 
approved by the Engineer-in-charge before the highway is closed to traffic. 

 
 
14.3 The contractor shall take all necessary measures for the safety of traffic 

during construction and provide erect and maintain such barricades, 
including signs, markings, flags lights and information and protection of 
traffic approaching or passing through the section of the highway under 
improvement.  Before taking up any construction, an agreed phased 
programme for the diversion of traffic on the highway shall be drawn up in 
consultation with the Engineer-in-charge. 

 
 
14.4 The barricades erected on either side of the carriage way portion of the 

carriage way closed to traffic, shall be of strong design to resist violation and 
painted with alternative black and white stripe. Red lanterns or warnings 
lights of similar type shall be mounted on the barricades at night and kept lit 
throughout from sunset to sunrise. 

 
 
15. Ramps: 
 Ramps required during execution may be formed wherever necessary and 

same are to be removed after completion of the work.  No separate payment 
will be made for this purpose. 

 
16. Monsoon Damages: 

Damages due to rain or flood either in cutting or in banks shall have to be 
made good by the contractor till the work is handed over to the Department.  
The responsibility of de-silting and making good the damages due to rain or 
flood rests with the contractor. No extra payment is payable for such 
operations and the contractor shall therefore, have to take all necessary 
precautions to protect the work done during the construction period. 

 
17. The works to be completed by the intended completion date: 
17.1 The contractor may commence execution of the works on the start date and 

shall carry out the works in accordance with the programme submitted by the 
contractor, as updated with the approval of the Engineer-in-Charge, and 
complete the work by the Intended completion date. 

 
18. Safety: 
18.1 The Contractor shall be responsible for the safety of all activities on the 

site. 
 
19. Discoveries: 
19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Government.  The Contractor is to 
notify the Engineer-in-charge of such discoveries and carry out the Engineer-
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in-Charge’s instructions for dealing with them. 
 
20. Possession of the Site. 
20.1 The Department shall give possession of the site to the Contractor.  If 

possession of a part site is given, the Department will ensure that the part site 
so handed over is amenable to carryout the work at site by the Contractor. 

 
21. Access to the Site: 
21.1 The Contractor shall provide the Engineer-in-Charge and any person 

authorised by the Engineer-in-Charge, access to the site and to any place 
where work in connection with the Contract is being carried out or is intended 
to be carried out. 

 
22. Instructions: 
22.1 The Contractor shall carry out all instructions of the Engineer-in-charge 

and comply with all the applicable local laws where the Site is located. 
 
23. Settlement of disputes: 
23.1 If any dispute of difference of any kind whatsoever arises between the 

department and the Contractor in connection with, or arising out of the 
Contract, whether during the progress of the works or after their completion 
and whether before or after the termination, abandonment or breach of the 
Contract, it shall in the first place, be referred to and settled by the Engineer-
in-charge who shall, within a period of thirty days after being requested by the 
Contractor to do so, give written notice of his decision to the Contractor. Upon 
receipt of the written notice of the decision of the Engineer-in-Charge the 
Contractor shall promptly proceed without delay to comply with such notice of 
decision. 

 
23.2 If the Engineer-in-Charge fails to give notice of his decision in writing 

within a period of thirty days after being requested or if the Contractor is 
dissatisfied with the notice of the decision of the Engineer-in-Charge, the 
Contractor may within thirty days after receiving the notice of decision appeal 
to the Department who shall offer an opportunity to the contractor to be heard 
and to offer evidence in support of his appeal, the Department shall give 
notice of his decision within a period of thirty days after the Contractor has 
given the said evidence in support of his appeal, subject to arbitration, as 
hereinafter provided.  Such decision of the Department in respect of every 
matter so referred shall be final and binding upon the Contractor and shall 
forthwith be given effect to by the Contractor, who shall proceed with the 
execution of the works with all due diligence whether he requires arbitration 
as hereinafter provided, or not.  If the Department has given written notice of 
his decision to the Contractor and no claim to arbitration, has been 
communicated to him by the Contractor within a period of thirty days from 
receipt of such notice the said decision shall remain final and binding upon 
the Contractor.  If the Department fail to give notice of his decision, as 
aforesaid within a period of thirty days after being requested as aforesaid, or if 
the Contractor be dissatisfied with any such decision, then and in any such 
case the contractor within thirty days after the expiration of the first named 
period of thirty days as the case may be, require that the matter or matters in 
dispute be referred to arbitration as detailed below: 

 
SETTLEMENT OF CLAIMS: 

 Settlement of claims for Rs. 50,000/- and below by Arbitration. 
 All disputes or difference arising of or relating to the contract shall be referred 

to the adjudication as follows: 
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a) Claims upto a value of rupees 10,000/-  Chief General Manager (Tech), 

APADCL 
b) Claims above value of rupees 10,000/- and up to rupees 50,000/- Managing 

Director, APADCL 
 

The arbitration shall be conducted in accordance with the provisions of Indian 
Arbitration and Conciliation Act 1996 or any statutory modification thereof. 

 
 The arbitrator shall state his reasons in passing the award. 
 Claims above Rs.50,000/-. 
 All claims of above Rs.50,000/- are to be settled by a Civil Court of competent 

jurisdiction by way of Civil suit and not by arbitration. 
 
 A reference for adjudication under this clause shall be made by the contractor 

within six months from the date of intimating the contractor of the 
preparation of final bill or his having accepted payment whichever is earlier. 

 
 

B. TIME FOR COMPLETION 
24. Program: 
24.1 The total period of completion is 06 (Six) Months from the date of entering 

with agreement to proceed including rainy season. 
24.2 The attention of the tenderer is directed to the contract requirement at the 

time of beginning of the work. The rate of progress and proportionate value of 
work done from time to time as will be indicated by the Executive Engineer’s 
Certificate for the value of work done will be required. Date of commencement 
of their programme will be the date for concluding Agreement. 

 
24.3 After signing the agreement, the contractor shall forthwith begin the work, 

shall regularly and continuously proceed with them. 
 

 
24.4 Rate of progress: 

 
i) Work programme of achieving the milestones. 
 

Mile stone No. Period from date of 
signing the agreement 

Minimum percentage of 
work to be completed 
(cumulative) Mile stone-1   

Mile stone-2   
 
ii) Site schedule of programme of handing over site to the contractor. (Statement) 
iii) The contractor shall achieve the financial progress, otherwise Liquidated 

Damages shall be levied as per the condition No.48.3 of conditions of contract. 
 
 MILESTONE PROGRAMME TO BE DRAWN IN CONSULTATION WITH THE 

EXECUTING AGENCY AT THE TIME OF CONCLUDING THE AGREEMENT. 
 
24.5 The contractor shall commence the works on site within the period 

specified under condition 11.2 to 11.3 above after the receipt by him of a 
written order to this effect from the Superintending Engineer and shall 
proceed with the same with due expedition and without delay, except as may 
be expressly sanctioned or ordered by the Superintending Engineer. 
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24.6 Save in so far as the contract may prescribe, the extent of portions of the 
site of which the contractor is to be given possession from time to time and 
the order in which such portions shall be made available to him and, Subject 
to any requirement in the contract as to the order in which the works shall be 
executed, the Superintending Engineer will, with the Executive Engineer’s 
written order to commence the works, give to the contractor possession of so 
much of the site as may be required to enable the contractor to commence 
proceed with the execution of the works in accordance with the programme if 
any, and otherwise in accordance with such reasonable proposals of the 
contractor as he shall by written notice to the Superintending Engineer, make 
and will from time to time as the works proceed, give to the contractor 
possession of such further portions of the site as may be required to enable 
the contractor to proceed with the execution of the works with due dispatch in 
accordance with the said programme or proposals as the case maybe ; if the 
contractor suffers delay or incurs cost from failure on the part of the 
Superintending Engineer to give possession in accordance with the terms of 
this clause, the Chief General Manager (Tech), APADCL shall grant an 
extension of time for the completion of works. 

 
24.7 The contractor shall bear all costs and charges for special or temporary way 

leases required by him in connection with access to the site. The contractor 
shall also provide at his own cost any additional accommodation outside the 
site required by him for the purposes of the work. 

 
24.8 Subject to any requirement in the contract as to completion of any section 

of the works before completion of the whole of the works shall be completed in 
accordance with provisions of clauses in the Schedule within the time stated 
in the contract calculated from the last day of the period named in the 
statement to the tender as that within which the works are to be commenced 
or such extended time as may be allowed. 

 
24.9 Delays and extension of time: 
 No claim for compensation on account of delays or hindrances to the work 

from any cause whatever shall lie, except as hereafter defined. Reasonable 
extension of time will be allowed by the Chief General Manager (Tech), 
APADCL or by the office competent to sanction the extension, for unavoidable 
delays, such as may result from causes, which in the opinion of the Executive 
Engineer are undoubtedly beyond the control of the contractor. The Executive 
Engineer shall assess the period of delay or hindrance caused by any written 
instructions issued by him, at twenty five percent in excess or the actual 
working period so lost. 

 
 In the event of the Executive Engineer failing to issue necessary instructions 

and thereby causing delay and hindrance to the contractor, the latter shall 
have the right to claim an assessment of such delay by the Superintending 
Engineer of the Circle whose decision will be final and binding. The contractor 
shall lodge in writing with the Executive Engineer a statement of claim for any 
delay or hindrance referred to above, within fourteen days from its 
commencement, otherwise no extension of time will be allowed. 

 
 Whenever authorized alterations or additions made during the progress of the 

work are of such a nature in the opinion of the Executive Engineer as to 
justify an extension of time in consequence thereof. If there are valid reasons 
for extending the contract period, proposals for extension of time should be 
sent to the Chief General Manager (Tech), APADCL sufficiently in advance 
and in any case at least one month before the expiry of the contract period for 
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sanction. 
 
25. Construction Programme: 
25.1 The Contractor shall furnish within one month of the order of the work a 

programme showing the sequence in which he proposed to carry out the work, 
monthly progress expected to be achieved, also indicating date of procurement 
of materials plant and machinery. The schedule should be such that it is 
practicable to achieve completion of the whole work within the time limit fixed 
and in keeping with the Mile stone programme specified and shall obtain the 
approval of the Engineer-in-charge. Further rate of the progress as in the 
program shall be kept up to date. In case it is subsequently found necessary 
to alter this program, the contractor shall submit sufficiently in advance the 
revised program incorporating necessary modifications and get the same 
approved by the Chief General Manager (Tech), APADCL.  No revised 
program shall be operative without approval of Chief General Manager 
(Tech), APADCL, A.P., Vijayawada. 

 
25.2 The Superintending Engineer shall have all times the right, without any 

way violating this contract, or forming grounds for any claim, to alter the 
order of progress of the works or any part thereof and he contractor shall after 
receiving such directions proceed in the order directed. The contractor shall 
also report the progress to the Superintending Engineer within 7 days of the 
Executive Engineers direction to alter the order of progress of works. 

 
25.3 The contractor shall give written notice to the Engineer - in - Charge 

whenever planning or progress of the works is likely to be delayed on 
disrupted unless any further drawings or order including a direction, 
instruction or approval is issued by the Engineer - in - Charge within a 
reasonable time. The notice shall include details of the drawing or order 
required and of why and by when it is required and of any delay or disruption 
likely to be suffered if it is late. 

 
 
26. Speed of Work 
26.1 The Contractor shall at all times maintain the progress of work to conform 

to the latest operative progress schedule approved by the Engineer - in - 
Charge. The contractor should furnish progress report indicating the 
programme and progress once in a month.  The Engineer - in - Charge may at 
any time in writing direct the contractor to slow down any part or whole of the 
work for any reason (which shall not be questioned) whatsoever, and the 
contractor shall comply with such orders of the Engineer - in - Charge. The 
compliance of such orders shall not entitle the contractor to any claim of 
compensation.  Such orders of the Engineer - in - Charge for slowing down the 
work will however be duly considered while granting extension of time if asked 
by the contractor for which no extra payment will be entertained. 

 
26.2 Delays in Commencement or progress or neglect of work and forfeiture of 

earnest money, Security deposit and withheld amounts: 
 If, at any time, the Engineer - in - Charge shall be of the opinion that the 

contractor is delaying commencement of the work or violating any of the 
provisions of the contract is neglecting or delaying the progress of the work as 
defined by the tabular statement, “Rate of progress” in the “Articles of 
Agreement”, he shall so advise the contractor in writing and at the same time 
demand compliance in accordance with conditions of contract. If the 
contractor neglects to comply with such demand within seven days after 
receipt of notice, it shall then or at any time thereafter, be lawful for the 
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Engineer-in-Charge to take suitable action in accordance with Clause.60 of 
APSS. 

 
(i)       Under Clause-60(a) of P.S to A.P.S.S., the Executive Engineer can 

determine the contract withforfeiture of deposits in addition to the 
forfeiture of the value of work executed and not paid for. 

 
(ii)       Under Clause-60(b) of P.S to A.P.S.S penalties can be levied to an 

extent of not exceeding 5% of the total contract amount. 
 
(iii)  Under Clause-60 (c) of P.S to A.P.S.S the Executive Engineer has right 

to give any part of the work to any other contractor at his discretion in 
order to maintain rate of progress. 

 
27. Suspension of works by the Contractor. 
27.1 If the Contractor shall suspend the works or sublet the work without 

sanction of the Engineer-in-Charge, or in the opinion of the Engineer - in - 
Charge shall neglect or fail to proceed with due diligence in the performance of 
his part of the Contract as laid down in the Schedule rate of progress, or if he 
shall continue to default or repeat such default in the respects mentioned in 
clause.27 of the APSS, Engineer - in - Charge shall take action in accordance 
with Clause 61 of APSS. 

 
27.2 If the Contractor stops work for 28 days and the Stoppage has not been 

authorized by the Engineer - in - Charge the Contract will be terminated 
under Clause 61 of APSS. 

 
27.3 If the Contractor has delayed the completion of works the Contract will be 

terminated under Clause.61 of APSS. 
 
28. Extension of the Intended Completion Date: 
28.1 The Engineer - in - Charge shall extend or recommend for extension, in 

accordance with the Government orders in force, the Intended Completion 
Date if a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date. 

 
28.2 The Engineer - in - Charge shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the Contractor asking 
the Engineer for a decision upon the effect of a Variation and submitting full 
supporting information.  If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion 
Date. 

 
29. Delays Ordered by the Engineer-in-Charge: 
29.1 The Engineer - in - Charge may instruct the Contractor to delay the start or 

progress of any activity within the Work. 
 
30. Early Warning: 
30.1 The contractor is to warn the Engineer - in - Charge at the earliest 

opportunity of specific likely future events or circumstances that may 
adversely affect the execution of works. 

 
30.2 The Contractor shall cooperate with the Engineer - in - Charge in making 

and considering proposals for how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the work and in carrying out 
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any resulting instruction of the Engineer - in - Charge. 
 
 
 
31. Management Meetings: 
31.1 The Engineer - in - Charge may require the Contractor to attend a 

management meeting. The business of a management meeting shall be to 
review the programme for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
C. QUALITY CONTROL 
 
32. Identifying Defects: 
32.1 The Engineer - in - Charge shall check the Contractor’s work and notify the 

Contractor of any Defects that are found.  Such checking shall not affect the 
Contractor’s responsibilities.  The Engineer - in - Charge may instruct the 
Contractor to verify the Defect and to uncover and test any work that the 
Engineer considers may be a Defect. 

 
33. Tests: 
33.1 If the Engineer - in - Charge instructs the contractor to carry out a test not 

specified in the specification to check whether any work has a defect and the 
contractor shall pay for the test and any samples. 

 
34. Correction of Defects: 
34.1 The Engineer - in - Charge shall give notice to the contractor of any defects 

before the end of the defects liability period, which begins on completion. The 
defects liability period shall be extended for as long as defects remain to be 
corrected by the contractor. 

 
34.2 Every time notice of a defect is given, the contractor shall correct the 

notified defect within the length of time specified by the Engineer - in - 
Charge’s notice. 

 
35. Uncorrected defects 
35.1 If the contractor has not corrected the defect within the time specified in 

the Engineer-in-Charge’s notice, the Engineer-in-Charge will assess the cost of 
having the defect corrected and the contractor will pay this amount. 

 
35.2 The Engineer - in - Charge shall introduce O.K cards and prescribed the 

formats there of. O.K cards shall relate to all major components of the work.  
The contractor/his authorised representative shall be required to initiate and 
fill in and present the O.K card to the construction staff who would check the 
respective items and send to the quality control staff for final check and 
clearance/O.K.  Any defects pointed out by the construction supervision staff 
or by the Quality Control staff shall promptly be attended to by the 
contractors and the fact of doing so be duly recorded on the back of O.K card. 

 
35.3 The Engineer - in - Charge may also introduce check lists which shall be 

kept in Bound registers by the construction supervision staff. The contractor 
may be required to fill up these lists in the first instance and shall be 
subsequently checked by the Construction / Quality Control engineers. 

 
36. Quality Control: 

 
In addition to the normal inspection by the regular staff in-charge of the 
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construction of work, the work will also be inspected by the Executive 
Engineer /Superintending Engineer Quality control Circle or by the State or 
District level Vigilance Cell Unit and any other authorised external Agency if 
any sub-standard work or excess payments are noticed with reference to 
measurement books etc., during inspection, action will be taken based on 
their observations and these will be effected by the Engineer-in-Charge of the 
execution of the work. 

 
 For all works costing more than Rs.2.00 Crores the Contractor shall 

submit quality plan and also show proof of owning quality lab or tie-up 
with an established quality lab. 

 
36.1 Recoveries to be effected from the contractors for deficient execution 

of work as  per circular Memo No.12582/Vig-I/1/2005-1, dt.17.10.2006 
of the  Engineer-in-Chief (R&B) Admn. & Roads , Hyderabad. 

 
 The following guidelines shall be followed in regard to maintenance of quality, 

quantity and penalties to be imposed for deficient execution of work on the 
contractors vis-à-vis the disciplinary action to be taken against the concerned 
engineers 

 
I. FORMATION 
a. Density:  The density of the materials shall conform to MoRT&H table 300-1. 

The earth work shall be compacted to the required density i.e., 95% for OMC. 
 
 The determination of density shall be as per IS 2720 (Part 28). 
 
 Acceptance criteria: The density test location shall be chosen only through 

random techniques as closer as required to yield the minimum number of test 
results for evaluating a day’s work. At least one measurement of density for 
every 1000 square meters of compacted area shall be taken. The number of 
tests in onset of measurements shall be 6 (if Nondestructive tests are 
conducted it shall be double). If considerable variations are observed between 
individual density results minimum number of tests in one set shall be 
increased to 10. Control shall not be based on any one test but on the mean 
value of set 5-10 density determination. The mean density shall not be less 
than the specified density plus [1.65-(1.65/(no. of samples) 0.5)] times the 
standard deviation. 

 
b.  RECOVERY FROM CONTRACTOR: If any deviation is beyond the above limit, 

the work shall be rejected. 
II.  GSB / WMM / WBM 

a. Thickness: The averages thickness shall be based on 5 points in a C/s for two 
lane and 3 points for single lane and proportionately increased for additional 
lanes. (At least two cross sections in 1 Km length or less). The average 
thickness shall not be less than specified thickness. 

 
b. Over size of metal: Whenever graded metal is used. 
 
i) No oversize will be allowed over and above the range specified as per in the 

first sieve (top sieve). 
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ii) Over size in sieves other than top sieve – the difference in the rates of the 
metal of the specified size and next higher size in the specified grade should 
be recovered for that quantity of oversize metal. 

 
iii) However, if the oversize in any sieve other than top sieve is found to be above 

30%, metal collected should be rejected. 
 
c. Weight: The physical requirements shall conform to MoRT&H table 400-

6/400-10. The density of the compacted layer shall be at least 98% of the 
maximum dry density as determined for the material as per IS 2720 (Part 8). 
The weight of material (for WBM) shall not be less than the quantity specified 
in the data as per density of metal to be recorded prior to usage. However, 
10% tolerance may be permitted due to crushing of edges and corners, 
deviations in the measurement pit (0.5 x 0.50 m). 

 

 RECOVERIES: 

1. Shortfall in thickness / quantity / weight 
a) If shortfall is up to 10% in any one of the above parameters i.e., specified 

oversize, thickness / weight – in a KM Recovery @ twice the agreement rates to 
be affected for the deficiency. 

 
b) If shortfall is between 10% and 20% in any one of the above parameters i.e., 

specified oversize, thickness / weight – in a KM Recovery to be affected @ 
thrice the agreement rates for the deficiency. 

 
c) If shortfall is more than 20% in any one of the above parameters i.e.  specified 

oversize thickness / weight in a KM. - the work is to be rejected and redone. 
 
d) In case both deficiencies i.e., thickness & weight of metal is noticed, the 

recovery shall be for the maximum of the two deficiencies. 
 
III. SDBC / BM / DBM Bituminous items: 
 
a) Thickness: The average thickness shall be the arithmetic mean of the difference 

of levels before and after construction at all grid points in that area i.e., at 
every 10 m c.c. longitudinally and 0.75 m and 2.75m on two lanes, 1.25 m on 
single lane transversely. 

 
b) Binder quantity: The binder content shall have to be tested at the plant or mix 

at the time of laying. Research carried out in the country revealed that with 
manage of time there would be loss of bitumen in layer which may occur from 
day one. Further the testing procedure / sampling itself varies from laboratory 
to laboratory, person to person and the results are subject to efficiency of the 
personnel as well as equipment. 

 
The MoRT&H specification gives a tolerance of + 0.30% which in fact is for the 

plant mix and cannot be straight away applied for tests conducted on the 
surface after lapse of time. The bitumen extraction tests shall have to be 
conducted as early as possible and in no care beyond 6 months. 

 

Considering all these aspects the variations in Binder content and recoveries to be 
affected are: 

1) 0-10% recovery to be affected @ twice the agreement. 
2) 10-15% recovers to be affected @ thrice the agreement. 
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3) More than 15% the layer shall be rejected and re-laid. 
RECOVERIES: 

1. Shortfall in thickness / quantity / weight. 

a) If shortfall is up to 10% in the specified thickness / quantity / weight – 
Recovery @ twice the agreement rates to be affected for the deficiency in 
quantity. 

b) If shortfall is between 10% and 20% in the specified thickness / quantity / 
weight – Recovery to be affected @ thrice the agreement rates for the deficiency 
in quantity. 

c) If shortfall is more than 20% of specified thickness / quantity / weight – the 
work is to be rejected and redone. 
 

 As per Circular Memo Committee of C.E s meeting/AEE2/DEE/MC/2008 
dt.21-04-2008 of the Engineer-in-Chief (R&B) Admn., & N.H, A.P. 
Hyderabad. The recovery of the extent of under size usage percentage in 
execution of WMM/WBM. The following recoveries to be made from the 
contractors work bills as shown below. 

Deficiency (in percentage) under size 
aggregate 

Recovery 

0-5 One time recovery 
5-10 Two times recovery 
10-15 Three times recovery 
>15 Rejection of time. 
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IV. CONCRETE ITEMS: 
 The testing and tolerance shall be as per MORTH section 903.5. No deviations 

are acceptable in thickness of PCC / all members except concrete pavements. 
In case of strength requirement in which established based on concrete cores 
/ cubes no deviation is permitted from specified strength. However, if the 
lesser strength concrete is allowed duly satisfying design criteria the rate of 
lower grade concrete or equipment to the actual strength only shall be paid. 

 
 PAYMENT ADJUSTMENT FOR DEFICIENCY IN THICKNESS 

Deficiency in the average 
thickness of day’s work 

Percent contract 
unit price payable 

Up to 5 mm 100 
6 – 10 mm 87 
11 – 15 mm 81 
16 – 20 mm 75 
21 – 25 mm 70 

 

 GENERAL: 

1. The edges of the carriageway shall be correct within a tolerance of +/- 10mm. 
 
2. The negative tolerance of top layer shall not be permitted in conjunction with 

positive tolerance of bottom layer. 
 
3. The QC shall inspect the work at every stage of execution particularly before 

laying bituminous layers & during execution of BT layer on their own. QC is 
meant for quality assurance, any check after completion does not serve the 
quality assurance. 

 
4. The contractor shall test all the materials as per agreement specifications and 

results shall be recorded duly signed by the contractor or his representative 
and the section officer. The name of work and quarry location shall be clearly 
noted in the test reports. 

 
 PUNISHMENTS TO R&B OFFICERS 
 
a. If the average deficiency of deficient items is more than 10%, the A.E.E. in 

charge of construction is to be held responsible. 
 
b. If the average deficiency of deficient items is 15% and above the A.E.E. and 

D.E.E. in charge of construction are to be held responsible: 
 
c. If the average deficiency of deficient items is more than 20% , the A.E.E./ 

D.E.E./ E.E. in charge of construction all three are to be held responsible: 
 
d. In respect of deficiencies observed by other inspecting agencies like V&E 

Dept., etc., in the works already inspected and passed by Quality Control 
Staff; if the average deficiencies observed are 50% higher than the average 
deficiencies observed by Quality Control staff, the AEE/ DEE/EE (QC) who 
conducted the Quality Control checks / Tests and passed, are to be held 
responsible along with executing AEE /DEE / EEs 
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D. Cost Control 
 
37. Bill of Quantities: 
37.1 The Bill Quantities shall contain items for the construction work to be done 

by the Contractor. 
 
37.2 The Contractor is paid for the quantity of the work done at the estimate 

rate in the Bill of Quantities for each item plus or minus Tender percentage. 
 
38. Changes in the Quantities: 
38.1 The contractor is bound to execute all supplemental works that are found 

essential, incidental and inevitable during execution of main work. 
 
38.2 The payment of rates for such supplemental items of work will be regulated 

as under; 
 
Supplemental items directly deducible from similar items in the original 

agreement. 
 
38.2.1 The rates shall be derived by adding to or subtracting from the agreement 

rate of such similar item the cost of the difference in the quantity of materials 
labour between the new items and similar items in the agreement worked out 
with reference to the Standard Schedule of Rates adopted in the sanctioned 
estimate with which the tenders are accepted plus or minus over all tender 
percentage. 

 
38.2.2 (a)   Similar items but the rates of which cannot be directly deduced from   

the original agreement. 
 
(b)   Purely new items which do not correspond to any item in the agreement. 
 
38.2.3 The rates of all such items shall be Estimated Rates plus or minus overall 

Tender premium. 
 
39. Extra Items: 
39.1 Extra items of work shall not vitiate the contract.  The contractor shall be 

bound to execute extra items of work as directed by the Engineer - in – 
Charge. The rates for extra items shall be worked out by the Executive 
Engineer as per the conditions of the Contract and the same are binding on 
the Contractor. 

 
39.2 The contractor shall before the 15th day of each month, submit in writing to 

the Executive Engineer a statement of extra items if any that they have 
executed during the preceding month failing which the contractor shall not be 
entitled to claim any. 

 
39.3 Entrustment of additional items: 
39.3.1 Where ever additional items not contingent on the main work and outside 

the scope of original agreement are to be entrusted to the original contractor 
dispensing with bids and if the value of such items exceeds the limits up to 
which the officer is empowered to entrust works initially to contractor without 
calling for tenders, approval of next higher authority shall be obtained.  
Entrustment of such items on nomination shall be at rates not exceeding the 
estimated rates. 
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39.3.2 Entrustment of the additional items contingent on the main work will be 

authorised by the officers up to the monetary limits up to which they 
themselves are competent to accept items in the original agreement so long as 
the total amounts up to which they are competent to accept in an original 
agreement rates for such items shall be worked out in accordance with the 
procedure (I) For all items of work in excess of the quantities shown in the Bill 
of 

 
 
Quantities of the Tenders, the rate payable for such items shall be estimate rates 

for the items (+) or (-) over all tender percentage accepted by the competent 
authority. 

 
39.3.3 Entrustment of either the additional or supplemental items shall be subject 

to the provisions of the agreement entered into by a Competent Authority after 
the tender is accepted. The Chief Engineer being the authority next higher to 
the Superintending Engineer, who entered into the agreement approves the 
rate for the items / variation in quantity in the current agreement.  The items 
shall not be ordered by an officer on his own responsibility if the revised 
estimate or deviation statement providing for the same requires the sanction 
of higher authority. 

 
Note: It may be noted that the term Estimate Rate used above means the rate in 

the sanctioned estimate with which the tenders are accepted, or if no such 
rates is available in the estimate, the rate derived will be with reference to the 
Standard Schedule of Rates adopted in the sanctioned estimate with which 
tenders are accepted. 

 
40. Cash flow forecasts: 
40.1 When the program is updated, the contractor is to provide the Engineer-in-

charge with an updated cash flow forecast. 
 
41. Payment Certificates: 
41.1 The Contractor shall submit to the Engineer - in - Charge monthly 

statements of the estimated value of the work completed less the cumulative 
amount certified previously. 

 
41.2 The Engineer - in - Charge shall check the Contractor’s monthly statement 

within 14 days. 
 
41.3 The value of work executed shall be determined by the Engineer - in - 

Charge. 
 
41.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 
41.5 The Engineer - in - Charge may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

 
42. Payments: 
42.1 Payment for the work done by the contractor will be made for the finished 

work based on the measurements recorded in measurement books by any 
officer of the department not lower in rank than a Assistant Engineer and 
check measured by any officer not lower in rank than a Deputy Executive 



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

56

Engineer. The measurement shall be recorded at various stages of the work 
done and also after work is completed.  The contractor shall be present at the 
time of recording of each set of measurement and their check measurement 
and accept them then and there so as to avoid disputes at a later stage.  If the 
contractor is not available at the work spot at the time of recording 
measurements or check measurements the particulars of measurements shall 
be signed by the authorised agent of contractor based on which the contractor 
shall accept the set of measurements without any further dispute.  If for any 
reason the contractor’s authorised agent is also not available at site when the 
department decides to suspend the work recording of measurements in the 
absence of the contractor or his authorised representative the department 
shall not entertain any claim from the contractor for any loss incurred by him 
on this account.  The Contractor shall however note that the Department 
cannot indefinitely wait for recording the measurement due to the absence of 
the Contractor and his authorised agent and check measure them even in the 
absence of the contractor. 

 
42.2 Deleted. 
 
42.3 Payments and Certificates: 
42.3.1 Payments shall be adjusted for recovery of advance payments, liquidated 

damages in terms of tender conditions and security deposit for the due 
fulfillment of the contract.  Payment will be made to the Contractor under the 
certificate to be issued at reasonably frequent intervals by the Engineer - in - 
Charge, and intermediate payment will be the sum equal to 92½% of the value 
of work done as so certified and balance of 7½% will be withheld and retained 
as security for the due fulfillment of the contractor under the certificate to be 
issued by the Engineer-in-Charge.  On completion of the entire works the 
contractor will receive the final payment of all the moneys due or payable to 
him under or by virtue of the contract except earnest money deposit retained 
as security and a sum equal to 2½ percent of the total value of the work done. 

 
The amount withheld from the final bill will be retained under deposits and paid 

to the contractor together with the earnest money deposit retained as security 
after a period of 15 Months as all defects shall have been made good according 
to the true intent and meaning thereof. 

 
42.3.2 In case of over payments or wrong payment if any made to the contractor 

due to wrong interpretation of the provisions of the contract, APSS or Contract 
conditions etc., such unauthorised payment will be deducted in the 
subsequent bills or final bill for the work or from the bills under any other 
contracts with the Government or at any time there after from the deposits 
available with the Government. 

 
42.3.3 Any recovery or recoveries advised by the Government Department either 

state or central, due to non-fulfillment of any contract entered into with them 
by the contractor shall be recovered from any bill or deposits of the contractor. 

 
42.3.4 No claim shall be entertained, if the same is not represented in writing to 

the Engineer-in-Charge within 15 days of its occurrence. 
 
42.3.5 The contractor is not eligible for any compensation for inevitable delay in 

handing over the site or for any other reason.  In such case, suitable 
extensions of time will be granted after considering the merits of the case. 

 
42.4 Intermediate Payments: 
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42.4.1 For intermediate Stage of work, only part rates as fixed by the Engineer - in 
- Charge will be paid. 

 
42.4.2 Part rates shall be worked out for the work done portion based on the 

actual operations involved keeping in view the value of the balance work to be 
done, to avoid unintended benefit to the Contractor in initial Stage. 

 
42.4.3 Full rate shall be paid when the work is completed to the full profile as 

noted in the drawings. 
 
42.4.4 For earthwork in cutting, 10% of the quantity will be with held for 

intermediate payments and the same will be released after completing the 
work to the profiles as per drawings and disposal of the spoil material at the 
specified places and handing over the balance useful stone.  For this purpose, 
a length of 25 mts will be taken as a Unit. 

 
42.4.5 For earth work, embankment formation work, 10% of the quantity will be 

withheld for intermediate payments and the same will be released after 
completing the bund to the profiles as per drawings including trimming of side 
slopes and all other works contingent to the bund profile.  For this purpose, 
25 mts of length will be taken as a Unit. 

 
42.4.6 For the structure works either with masonry or concrete where the height 

of structure is more than three meters, the quantities executed in the lower 
level will be withheld at the rate of one percent for every three meters height, if 
the balance height o the structure work is more than three meters in being 
over the executed level and the same will be released only after the entire work 
is completed as certified by the Engineer-in-Charge. 

 
42.4.7 For C.M. & C.D. works and for lining works, spread over more than 2 Km. 

In length 5 percent of the concrete and Masonry quantities will be with held 
and the same will be released after completion of all C.M. & C.D. works and 
lining for the entire length certified by the Engineer-in-Charge. 

 
42.4.8 Where payment is intended for aggregates by Bill of Quantities item based 

on stack measurements, 10% of the quantity measured will be withheld.  No 
payment or advance will be made for unfixed materials when the rates are for 
finished work in site. 

 
43. Interest on Money due to the Contractor: 
43.1 No omission by the Executive Engineer or the sub-divisional officer to pay 

the amount due upon certificates shall vitiate or make void the contract, nor 
shall the contractor be entitled to interest upon any guarantee fund or 
payments in arrear, nor upon any balance which may, on the final settlement 
of his accounts, found to be due to him. 

 
44. Certificate of Completion of works: 
44.1 Certificate of Completion of works: 
44.1.1 When the whole of the work has been completed and has satisfactory 

passed any final test that may be prescribed by the Contract, the Contractor 
may give a notice to that effect to the Engineer-in-Charge accompanied by an 
undertaking to carry out any rectification work during the period of 
maintenance, such notice and undertaking shall be in writing and shall be 
deemed to be request by the Contractor for the Engineer-in-Charge to issue a 
Certificate of completion in respect of the Works.  The Engineer-in-Charge 
shall, within twenty one days of the date of delivery of such notice either issue 
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to the Contractor, a certificate of completion stating the date on which, in his 
opinion, the works were completed in accordance with the Contract or give 
instructions in writing to the Contractor specifying all the Works which, in the 
Engineer-in-Charge'’ opinion, required to be done by the Contractor before the 
issue of such Certificate. The Engineer-in-Charge shall also notify the 
Contractor of any defects in the Works affecting completion that may appear 
after such instructions and before completion of the Works specified therein.  
The Contractor shall be entitled to receive such Certificate of the Completion 
within twenty-one days of completion to the satisfaction of the Engineer-in-
Charge of the Works so specified and making good of any defects so notified. 

 
44.1.2 Similarly, the Contractor may request and the Engineer-in-Charge shall 

issue a Certificate of Completion in respect of: 
 
a) Any section of the permanent works in respect of which a separate time for 

completion is provided in the Contract, and 
b) Any substantial part of the permanent works which both has been completed 

to the satisfaction of the Engineer-in-Charge and occupied or used by the 
department. 

 
44.1.3 If any part of the Permanent Works shall have been completed and shall 

have satisfactorily passed any final test that may be prescribed by the 
Contract, the Engineer-in-Charge may issue such certificate, and the 
Contractor shall be deemed to have undertaken to complete any outstanding 
work in that part of the Works during the period of Maintenance. 

 
45. Taxes included in the bid: 
45.1 The percentage quoted by the contractor is exclusive of Goods and Services 

Tax (GST) but inclusive of other taxes on all materials that the contractor will 
have to purchase for performance of this contract. 

 
45.2 GST component loaded in Part ‘B’ of the estimate shall be added in each bill 

of the contractors who opt for composition scheme and recovered. Similarly, 
seigniorage component loaded in Part-B of estimate shall be add in each bill of 
contractor and recovered. 

 
46. Price Adjustment: 

 
Price adjustment is applicable as per GO Ms No.62, Water Resources 
(Reforms) dept. dt:30.11.2021 and any subsequent GOs issued by the Govt. 
in this regard during the currency of contract subject to the applicability of 
GOs 
 
46. Retention 
47.1 The department shall retain from each payment due to the contractor @ the 

rate of 7.5% of bill amount until completion of the whole of the Works. 
 
47.2 On completion of the whole of the Works half the total amount retained is 

re-paid to the Contractor and half when the Defects Liability Period has 
passed and the Engineer-in-Charge has certified that all the Defects notified 
by the Engineer-in-Charge to the Contractor before the end of this period have 
been corrected. 

 
47.3 Deleted as per G.O.Ms.No.12 Finance (W&P) Dept., Dt.11-12-2013 
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48. Liquidated Damages: G.O.Ms.No.94, I&CAD (PW-COD) Dept., Dt.01-07-2003 
and Memo No.2646/Viz. II/2006-14, Dt. 08-11-2011 of T. R&B (Viz. II) Dept., 
communicated by the Engineer-in-Chief (R&B) Roads, AP, Hyderabad vide 
Circular Memo No.58404/EE(R)/DEE.3/ AEE/ 2006, Dt.16-11-2011. 

 
48.1 If for any reason, which does not entitle the contractor to an extension of 

item, the rate of progress of works, or any section is at any time, in the 
opinion of the Superintending Engineer too slow to ensure completion by the 
prescribed time or extended time for completion Superintending Engineer 
shall so notify the contractor in writing and the contractor shall there upon 
take such steps as are necessary and the Superintending Engineer may 
approve to expedite progress so as to complete the works or such section by 
the prescribed time or extended time. The contractor shall not be entitled to 
any additional payment for taking such steps.  If as a result of any notice 
given by the Superintending Engineer under this clause the contractor shall 
seek the Superintending Engineers permission to do any work at night or on 
Sundays, if locally recognised as days or rest, or their locally recognised 
equivalent, such permission shall not be unreasonably refused. 

 
48.2 If the contractor fails to complete whole of the works or any part thereof or 

section of the works within the stipulated periods of individual mile stones 
(including any bonafide extensions allowed by the competent authority 
without levying liquidated damages), the Superintending Engineer may 
without prejudice to any other method of recovery will deduct one tenth of one 
percent of contract value per calendar day or part of the day for the period of 
delays subject to a maximum of 10% of the contract value not as a penalty 
from any monies in his hands due or which may become due to the 
contractor. The payment or deductions of such damages shall not relieve the 
contractor from his obligation to complete the works, or from any other of his 
obligations and liabilities under the contract. 

 
48.3 The liquidated damages for the whole of the work: This may be filled at 

the time of concluding the agreement. 
Rs:   (amount per day) 

For milestone 1 Rs: Per day 
For milestone 2 Rs: Per day 

 The maximum amount of liquidated damages for the whole of the works is ten 
percent of final contract price. 

 
49. Payment of Mobilization Advance : (DELETED as per Go.Ms No :83 

dated:17-12-2019 of Water resources (reforms)dept 
 
50. Securities: 
50.1  The Earnest Money Deposit and Additional Security (for discount tender 

percentage beyond 25%) shall be provided to the Department not later than 
the date specified in the Letter of Acceptance and shall be issued in an 
amount and form and by a bank acceptable to the Department. The Earnest 
Money shall be valid until a date 28 days from the date of expiry of Defects 
Liability Period and the additional security shall be valid until a date 28 days 
from the date of issue of the certificate of completion. 

 
51. Cost of Repairs: 
51.1 Loss or damage to the works or materials to the works between the start 

date and the end of the defects correction periods shall be remedied by the 
contractor at the contractor’s cost if the loss or damage arises from the 
contractor’s acts or omissions. 
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E.    FINISHING THE CONTRACT 
52 Completion: 
52.1 The Contractor shall request the Engineer-in-Charge to issue a Certificate 

of completion of the Works and the Engineer-in-Charge will do so upon 
deciding that the work is completed. 

 
53 Taking Over: 
53.1 The Department shall takes over the Site and the Works within seven days 

of the Engineer-in-Charge issuing a certificate of Completion. 
 
54 Final Account: 
54.1 The Contractor shall supply to the Engineer-in-Charge a detailed account of 

the total amount that the Contractor considers payable under the Contract 
before the end of the Defects Liability Period.  The Engineer-in-Charge shall 
issue a Defects Liability Certificate and certify any final payment that is due to 
the Contractor within56 days of receiving the Contractor’s account if it is 
correct and complete.  If it is not, the Engineer-in-Charge shall issue within 56 
days a schedule that states the scope of the corrections or additions that are 
necessary.  If the final Account is still unsatisfactory after it has been 
resubmitted, the Engineer-in-Charge shall decide on the amount payable to 
the Contractor and issue a payment certificate within 56 days of receiving the 
Contractor’s revised account. 

 
55 Termination: 
55.1 The Department may terminate the Contract if the contractor causes a 

fundamental breach of the Contract. 
 
55.2 Fundamental breaches of Contract include but shall not be limited to the 

following. 
a) The Contractor stops work for 28 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorised by the 
Engineer-in-Charge. 

 
b) The Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation. 
 
c) The Engineer-in-Charge gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer-in-Charge and 

 
d) The Contractor does not maintain a security which is required and 
 
e) The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined. 
 
f) If the contractor, in the judgement of the Department has engaged in corrupt 

or fraudulent practices in competing for or in the executing the contract. 
 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution.  “Fraudulent 
practice” means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment o the 
Government and includes collusive practice among Tenderers (prior to or after 
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Tender submission) designed to establish Tender prices at artificial non-
competitive levels and to deprive the Government of the benefits of free and 
open competition. 

 
55.3 Notwithstanding the above the Department may terminate the contract for 

convenience. 
 
55.4 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secured leave the Site as soon as reasonably possible. 
 
56 Payment upon Termination: 
56.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer-in-Charge shall issue a certificate for the 
value of the work done less advance payments received upon the date of the 
issue of the certificate, less other recoveries due in terms of the Contract, less 
taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed.   Additional Liquidated 
Damages shall not apply.  If the total amount due to the Department exceeds 
any payment due to the Contractor the difference shall be a debt payable to 
the Department. 

 
57 Property: 
57.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 

are deemed to be the property of the Department if the Contract is terminated 
because of Contractor’s default. 

 
58 Release from Performance: 
58.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Department or the Contractor the 
Engineer-in-Charge shall certify that the contract has been frustrated.  The 
Contractor shall make the site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before 
receiving it and for any work carried out after wards to which commitment 
was made. 

 
 
F.    SPECIAL CONDITIONS 
 
59 Water Supply: 
 The Contractor has to make his own arrangements for water required for the 

work and to the colonies and work sites, which are to be established by the 
Contractor. 

 
60 Electrical Power: 
 The Contractors will have to make their own arrangements for drawing electric 

power from the nearest power line after obtaining permission from the Andhra 
Pradesh State Electricity Board at his own cost.  In case of failure of 
electricity, the Contractor has to make alternative arrangements for supply of 
electricity by Diesel Generator sets of suitable capacity at place of work.  If the 
supply is arranged by the Department, necessary Tariff rates shall have to be 
paid based on the prevailing rates. 

 
 The contractor will pay the bills of Electricity Board for the cost of power 

consumed by him. 
 
 The contractor shall satisfy all the conditions and rules required as per Indian 
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Electricity Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 
as amended from time to time and other pertinent rules. 

 
 The power shall be used for bonafide Departmental works only. 
 
60.1 Electric Power for Domestic Supply: 
a) The contractor has to make his own arrangements for the supply of electric 

power for domestic purposes and the charges for this purpose have to be paid 
by him at the rates as fixed by the Andhra Pradesh State Electricity Board 
from time to time. 

 
b) The contractor will have to make his own arrangements to lay and maintain 

the necessary distribution lines and wiring for the camp at his own cost.  The 
layout and the methods of laying the lines and wiring shall have the prior 
approval of the Engineer-in-Charge.  All camp area shall be properly 
electrified.  All lines, streets, approaches for the camp etc., shall be sufficiently 
lighted for the safety of staff and labour of the contractor, at the cost of the 
Contractor and it will be subject to the approval of the Engineer-in-Charge. 

 
61 Land: 
61.1 Land for Contractor’s use: 
The contractor will be permitted to use Government land for execution of work.  

The contractor shall have to make his own arrangements for acquiring and 
clearing the site, leveling, providing drainage and other facilities for labour 
staff colonies, site office, work-shop or stores and for related activities.  The 
Contractor shall apply to the Department within a reasonable time after the 
award of the contract and at least 30 days in advance of its use, the details of 
land required by him for the work at site and the land required for his camp 
and should any private land which has not been acquired, be required by the 
contractor for his use.  The same may be acquired by the contractor at his 
own cost by private negotiations and no claim shall be admissible to him on 
this account. 

 
The Engineer-in-Charge reserves the right to refuse permission for use of any 

government land for which no claim or compensation shall be admissible to 
the contractor.  The contractor shall, however, not be required to pay cost or 
any rent for the Government land given to him. 

 
61.2 Surrender of occupied land 
a) The Government land as here in before mentioned shall be surrendered to the 

Engineer-in-Charge within seven days, after issue of completion certificate.  
Also no land shall be held by the contractor longer than the Engineer-in-
Charge shall deem necessary and the contractor shall on the receipt of due 
notice from the Engineer-in-Charge, vacate and surrender the land which the 
Engineer-in-Charge may certify as no longer required by the Contractor for the 
purpose of the work. 

 
b) The contractor shall make good to the satisfaction of the Engineer-in-Charge 

any damage to areas, which he has to return or to other property or land 
handed over to him for purpose of this work. Temporary structures may be 
erected by the contractor for storage sheds, offices, residences etc., for non-
commercial use, with the permission of the Executive Engineer on the land 
handed over to him at his own cost.  At the completion of the work these 
structures shall be dismantled site cleared and handed over to the Executive 
Engineer.  The land required for providing amenities will be given free of cost 
from Government lands if available otherwise the contractor shall have to 
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make his own arrangements. 
 
61.3 Contractor not to dispose of Spoil etc., 
 The contractor shall not dispose off or remove except for the purpose of 

fulfillment of this contract, sand, stone, clay ballast, earth, trees and shrubs 
or other materials obtained in the excavation made or lying on the site of the 
work, and all such materials and produce shall remain property of the 
Government.  The Department may upon request from the contractor, or if so 
stipulated in the conditions of the contract allow the contractor to use any of 
the above materials for the works either free of cost or after payment as may 
be specifically mentioned or considered necessary during the execution of the 
work. 

 
62 Roads: 
 In addition to existing public roads and roads Constructed by Government, if 

any, in work area all additional approach roads inside work area and camp 
required by the Contractor shall be constructed and maintained by him at his 
own cost.  The layout design, construction and maintenance etc. of the roads 
shall be subject to the approval of the Engineer-in-Charge.  The contractor 
shall permit the use of these roads by the Government free of charge. 

 
 It is possible that work at, or in the vicinity of the work site will be performed 

by the Government or by other contractors engaged in work for the 
Government during the contract period.  The contractor shall without charge 
permit the government and such other contractor and other workmen to use 
the access facilities including roads and other facilities, constructed and 
acquired by the contractor for use in the performance of the works. 

 
 The contractor’s heavy construction traffic or tracked equipment shall not 

traverse any public roads or bridges unless the contractor has made 
arrangement with the authority concerned.  In case contractor’s heavy 
construction traffic or tracked equipment is not allowed to traverse any public 
roads or bridges and the contractor is required to make some alternative 
arrangements, no claim on this account shall be entertained. 

 
 The contractor is cautioned to take necessary precautions in transportation of 

construction materials to avoid accidents. 
 
63 Payment for Camp Construction 
 No payment will be made to the contractor for construction, operation and 

maintenance of camp and other camp facilities and the entire cost of such 
work shall be deemed to have been included in the tendered rate for the 
various items of work in the schedule of quantities and bids. 

 
64 Explosive and Fuel Storage Tanks 
 No explosive shall be stored within 1/2 (half) KM of the limit of the camp sites.  

The storage of gasoline and other fuel oils or of Butane, Propane and other 
liquefied petroleum gases, shall confirm to the regulations of Andhra Pradesh 
State Government and Government of India.  The tanks, above ground and 
having capacity in excess of 2000 liters, shall not be located within the camp 
area, nor within 200m, of any building. 

 
65 Labour: 
 The contractor shall, make his own arrangements for the engagement of all 

staff and labour, local or other, and for their payment, housing, feeding and 
transport. 
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 Labour importation and amenities to labour and contractor’s staff shall be to 

the contractor’s account.  His quoted percentage shall include the expenditure 
towards importation of labour amenities to labour and staff; 

 
 The contractor shall, if required by the Engineer-in-Charge, deliver to the 

Engineer-in-Charge a written in detail, is such form and at such intervals as 
the Engineer-in-Charge may prescribe, showing the staff and the numbers of 
the several classes of labour from time to time employed by the contractor on 
the Site and such information respecting Contractor’s Equipment as the 
Engineer-in-Charge may require. 

 
65.1 Transportation of Labour: 
I. The contractor shall make his own arrangement for the daily transportation of 

the labour and staff from labour camps colonies to the work spot and no 
labour or staff of the contractor shall stay at the work spot.  No extra payment 
will be made to the contractor for the above transportation of the labour and 
his quoted percentage to the work shall include the transportation charges of 
labour from colonies to work spot and back. 

 
II. The contractor will at all times duly observe the provisions of employment of 

children Act XXVI of 1938 and any enactment or modification of the same and 
will not employ or permit any person to do any work for the purpose under the 
provisions of this agreement in contravention of said Act.  The contractor here 
by agrees to indemnify the department from and against all claims, penalties 
which may be suffered by the department or any person employed by the 
department by any default on the part of the contractor in the observance and 
performance of the provisions of the employment of children Act. XXVI of 1938 
or any enactment or modification of the same. 

 
 As per Govt. memo No.721/Gr. (1)/81-35, dt:17-11-1987. The contractor shall 

obtain the insurance at his own cost to cover the risk on the works to labour 
engaged by him during period of execution against fire and other usual risks 
and produce the same to the Executive Engineer concerned before 
commencement of work. 

 
 
66 Safety Measures: 
1. The contractor shall take necessary precautions for safety of the workers and 

preserving their health while working in such jobs, which require special 
protection and precautions.  The following are some of the measures listed but 
they are not exhaustive and contractor shall add to and augment these 
precautions on his own initiative where necessary and shall comply with 
directions issued by the Executive Engineer or on his behalf from time to time 
and at all times. 

 
2. Providing protective foot wear to worker’s situations like mixing and placing of 

mortar or concrete sand in quarries and places where the work is done under 
much wet conditions. 

 
3. Providing protective head wear to workers at places like underground 

excavations to protect them against rock falls. 
 
4. Providing masks to workers at granulates or at other locations where too 

much fine dust is floating about and sprinkling water at frequent intervals by 
water hoses on all stone crushing area and storage bins abate to dust. 
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5. Getting the workers in such jobs periodically examined for chest trouble due 

to too much breathing in to fine dust. 
 
6. Taking such normal precautions like fencing and lightening in excavation of 

trenches, not allowing rolls and metal parts of useless timber spread around, 
making danger areas for blasting providing whistles etc. 

 
7. Supply work men with proper belts, ropes etc., when working in precarious 

slopes etc. 
 
8. Avoiding named electrical wire etc., as they would electrocute the works. 
 
9. Taking necessary steps towards training the workers concerned on the 

machinery before they are allowed to handle them independently and taking 
all necessary precautions in around the areas where machines hoists and 
similar units are working. 

 
67 Fair Wage Clause: 
1. The contractor shall pay not less than fair wages to labourers engaged by him 

on the work. 
 
2. “Fair” wages mean wages whether for time of piecework notified by the 

Government from time in the area in which the work is situated. 
 
3. The contractor shall not withstand the revisions of any contract to the 

contrary cause to be paid to the labour, in directly engaged on the work 
including any labour engaged by the sub-contractor in connection with the 
said work, as if the labourers had been directly employed by him. 

 
4. In respect of labour directly or indirectly employed in the works for the 

purpose of the contractor’s part of the agreement the contractor shall comply 
with the rules and regulations on the maintenance of suitable records 
prescribed for this purpose from time to time by the Government. He shall 
maintain his accounts and vouchers on the payment of wages to the labourers 
to the satisfaction of the Executive Engineer. 

 
5. The Executive Engineer shall have the right to call for such record as required 

to satisfy himself on the payment of fair wages to the labourers and shall have 
the right to deduct from the contract amount a suitable amount for making 
good the loss suffered by the worker or workers by reason of the “fair wages” 
clause to the workers. 

 
6. The contractor shall be primarily liable for all payments to be made and for 

the observance of the regulations framed by the Government from time to time 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
7. As per contract labour (Regulation and abolition) Act. 1970 the contractor has 

to produce the license obtained from the licensing officers of the labour 
department along with the tender or at the time of agreement. 

 
8. Any violation of the conditions above shall be deemed to be a breach of his 

contract. 
 
9. Equal wages are to be paid for both men and women if the nature of work is 

same and similar. 
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10. The contractor shall arrange for the recruitment of skilled and unskilled 

labour local and imported to the extent necessary to complete the work within 
the agreed period as directed by the Executive Engineer in writing. 

 
 
68 Indemnity Bond: 
 

Name of 
work 

      PROVIDING BT TO THE ROAD FROM KM 
1/600 TO 3/900 OF SAVARAVILLI-TUDEM 
ROAD OF BHOGAPURAM MANDAL IN 
VIZIANAGARAM DISTRICT  

 
 
 I __________________________________contractor S/o.________________ aged 

____________________________ Resident of ______________________ do hereby 
bind myself to pay all the claims may come (a) under Workmen’s 
Compensation Act. 1933 with any statutory modification thereof and rules 
there under or otherwise for or in respect of any damage or compensation 
payable in connection with any accident or injury sustained (b) under 
Minimum Wages Act 1948 (c) under payment of wages Act.1936 (d) under the 
Contractor labour (Regulation and Abolition) Act. 1970 by workmen engaged 
for the performance of the business relating to the above contract ie., Failing 
such payment of claims of workmen engaged in the above work, I abide in 
accepting for the recovery of such claims, effected from any of my assets with 
the departments. 

 
 

Signature of the tenderer 
 
 
69 Compliance with Labour Regulations: 
 
 During continuance of the contract, the contractor and his sub contractors 

shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government 
or the local authority and also applicable labour regulations, health and 
sanitary arrangements for workmen, insurance and other benefits.  Salient 
features of some of the major labour laws that are applicable to construction 
industry are given below.  The contractor shall keep the Department 
indemnified in case any action is taken against Department by the competent 
authority on account of contravention of any of the provisions of any Act or 
rules made there under, regulations or notifications including amendments. If 
the Department is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provision 
stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the contractor, the Engineer-in-charge 
/Department shall have the right to deduct any money due to the contractor 
including his amount of performance security.  The Department/Engineer-in-
Charge shall also have right to recover from the contractor any sum required 
or estimated to be required for making good the loss or damage suffered by 
the Department. 
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 The employees of the Contractor and the Sub-contractor in no case shall be 
treated as the Department of the Department at any point of time. 

 
70 Salient features of some major labour laws applicable to establishment 

engaged in buildings and other construction work: 
 
(a) Workmen compensation Act 1923: The Act provides for compensation in case 

if injury by accident arising out of and during the course of employment. 
 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if any employee has 
completed 5 years service or more, or on death, the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments, 
employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act provides for 
monthly contributions by the Department plus workers @ 10% or 8.33%.  The 
benefits payable under the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc., 
(d) Maternity Benefit Act 1951: The Act provides for leave and some other 

benefits to women employees in case of confinements or miscarriage etc. 
(e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for 

certain welfare measures to be provided by the contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be 
provided by the Principal Department by Law.  The Principal Department is 
required to take certificate of Registration and the contractor is required to 
take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of Principal Department if they employ 20 or 
more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than 
the Minimum wages fixed by appropriate Government as per provisions of the 
Act if the employment is a scheduled employment construction of Buildings, 
Roads, Runways are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made form the 
wages of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal 
wages for work of equal nature to Male or Female workers and for not making 
discrimination against Female employee in the matters of transfers, training 
and promotions etc. 

(i) Payment of Bonus Act 1965: The Act Is applicable to all establishments 
employing 20 or more employees. The Act provides for payment of annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20% of 
wages to employees drawing Rs. 3500/- per month or less.  The bonus to be 
paid to employees getting Rs.2500/- per months or above and up to Rs.3500/- 
per month shall be worked out by taking wages as Rs.2500/- per monthly 
only.  The Act does not apply to certain establishments.  The newly set-up 
establishments are exempted for five years in certain circumstances.  Some of 
the State Governments have reduced the employment size from 20 to 10 for 
the purpose of applicability of this Act. 

(j) Industrial Disputes Act 1947:   The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a strike or 
lock- out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 
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(k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50).  The Act provides for laying 
down rules governing the conditions of employment by the Department on 
matters provided in the Act and get the same certified by the designated 
Authority. 

 
(l) Trade Unions Act 1926: The Act lays down the procedure for registration of 

trade unions of workmen and Departments.  The Trade Unions registered 
under the act have been given certain immunities from civil and criminal 
liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 

employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes, Employment Child Labour is prohibited in 
Building and Construction Industry. 

 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979: The Act applicable to an establishment, which employs 5 or 
more inter-state migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated 
in another State).  The inter State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain 
facilities such as housing, medical aid, travelling expenses from home up to 
the establishment and back, etc. 

 
(o) The Building and Other Construction workers (regulation of Employment and 

conditions of service) Act 1996 and the Cess Act of 1996:  All the 
establishments who carryon any building or other construction work and 
employs 10 or more workers are covered under this Act.  All such 
establishments are required to pay cess at the rate not exceeding 2% of the 
cost of construction as may be modified by the Government.  The Department 
of the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as Canteens, First-aid 
facilities, Ambulance, Housing accommodations for workers near the work 
place etc.  The Department to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government. 

 
(p) Factories Act 1948: The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable 
to premises employing 10 person or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing process. 

 
71 Liabilities of the Contractor 
71.1 Accident Relief and workmen compensation: 
 The contractor should make all necessary arrangements for the safety of 

workmen on the occurrence of the accident, which results in the injury or 
death of any of the workmen employed by the contractor, the contractor shall 
within 24 hours of the happenings of the accident and such accidents should 
intimate in writing to the concerned Asst. Engineer / Asst. Executive Engineer 
of the Department the act of such accident.  The contractor shall indemnify 
Government against all loss or damage sustained by the Government resulting 
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directly or indirectly from his failure to give intimation in the manner 
aforesaid including the penalties or fines if any payable by Govt. as a 
consequence of Govt. failure to give notice under workmen’s compensation Act 
or otherwise conform to the provisions of the said Act.  In regard to such 
accident. 

 
71.2 In the event of an accident in respect of which compensation may become 

payable under the workmen’s compensation Act VIII 23 whether by the 
contractor, by the Government it shall be lawful for the Executive Engineer to 
retain such sum of money which may in the opinion of the Executive Engineer 
be sufficient to meet such liability.  The opinion of the Executive Engineer 
shall be final in regard to all matters arising under this clause. 

 
71.3 The contractor shall at all times indemnify the Govt. of A.P. against all 

claims which may be made under the workmen’s compensation act or any 
statutory modification thereafter or rules there under or otherwise consequent 
of any damage or compensation payable in consequent of any accident or 
injuries sustained or death of any workmen engaged in the performance of the 
business relating to the contractor. 

 
72 Contractor’s Staff, Representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified 

Engineers, and Supervisors of sufficient experience of similar other jobs to 
assure that the quality of work turned out shall be as intended in the 
specifications.  The contractor shall also maintain at the works, a Work 
Manager or sufficient status, experience and office and duly authorise him to 
deal with all aspects of the day-today work. All communications to any 
commitments by the Work Manager shall be considered as binding on the 
Contractor. 

 
(b) The Contractor shall at all times submit details of skilled and unskilled labour 

and equipment employed to the Engineer-in-Charge in prescribed proforma as 
he may require to assess and ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a 
fine of Rs. 25,000/- will be imposed.  If he does not employ for 30 days, 
thereafter it becomes a fundamental breach of contract. 

 
73 Accommodation and food: 
 The contractor should arrange accommodation he needs, at his own cost.  The 

contractor shall make his own arrangements for supply of food grains, fuel 
and other provision to his staff and labourers including controlled 
commodities. 

 
74 Relationship: 
 Contractor shall have to furnish information along with tender, about the 

relationship he is having with any officer of the Department, Government of 
Andhra Pradesh of the rank Assistant Engineer and above engaged in the 
work and any officer of the rank of Assistant Secretary and above of the 
Department of Government of Andhra Pradesh. 

 
75 Protection of adjoining premises: 
 The contractor shall protect adjoining sites against structural, decorative and 

other damages that could be caused by the execution of these works and 
make good at his cost any such damages. 

 
76 Work during night or on Sundays and holidays: 
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 The works can be allowed to be carried out during night, Sundays or 
authorised holidays in order to enable him to meet the schedule targets and 
the work shall require almost round the clock working keeping in view: 

 
(i) The provisions of relevant labour laws being adhered to: 
 
(ii) Adequate lighting, supervision and safety measures are established to the 

satisfaction of the Engineer-in-Charge and 
 
(iii) The construction programme given by the Contractor and agreed upon by the 

Engineer-in-Charge envisages such night working or working during Sundays 
or authorised holidays. 

 
77 Layout of materials stacks: 
 The contractor shall deposit materials for the purpose of the work on such 

parts only of the ground as may be approved by the Engineer-in-Charge before 
starting work.  A detailed survey, clearly indicating position and areas where 
materials shall be stacked and sheds built is to be conducted by the 
contractor at his own cost and only after obtaining necessary approval of the 
plan for use of sites by the Engineer-in-Charge, the Contractor can use the 
sites accordingly. 

 
78 Use of blasting materials: 
 Procurement of blasting materials and its storage is the responsibility of the 

contractor.  The contractor shall engage licensed blaster for blasting 
operation.  The contractor is to act in accordance with Indian Explosive Act 
and other rules prevailing, during the execution of work.  It is the 
responsibility of the contractor to see, that works by other agencies in the 
vicinity are not hampered, in such cases if any claim is made by other 
agencies that should be borne by the contractor.  Carriage of blasting 
materials, from the magazine to the work site, is the responsibility of the 
contractor. 

 
79 Equipment: 
79.1 The contractor shall have sufficient equipment and labour and shall work 

such hours and shifts as may be necessary to maintain the progress on the 
work as per the approval progress schedule. The working and shifts hours 
shall comply with the Govt. Regulations in force. 

 
79.2 It is to expressly and clearly understood that contractor shall make his own 

arrangements to equip himself with all machinery and special tools and plant 
for the speedy and proper execution of the work and the department does not 
undertake responsibility towards their supply. 

 
79.3 The department shall supply such of the machinery that may be available 

on hire basis but their supply cannot be demanded as matter of right and no 
delay in progress can be attributed to such non-supply of the plant by the 
department and the department cannot be made liable for any damage to the 
contractor.  The Contractor shall be responsible for safe custody of the 
departmental machinery supplied to him (which will be delivered to contractor 
at the machinery yard at site of work) and he has to make good all damages 
and losses if any other than fire, wear and tear to bring it to the conditions 
that existed at the time of issue to the contractor before handing over the 
same to the department. The hire charges for the machinery handed over to 
the contractor will be recovered at the rate prevalent at the time of supply.  
The contractor will have to execute supplemental agreement with Executive 



 
 

   TENDERER                                                                     Chief General Manager (Tech)                                                            
AP Airports Development Corporation Ltd 

   

71

Engineer at the time of supply of the machinery. 
 
79.4 The acceptance of departmental machinery on hire is optional to the 

contractor. 
 
80 Steel forms: 
 Steel forms should be used for all items involving and use of centering and 

shuttering shall be single plane without any dents and undulations. 
 
81 Inconvenience to public: 
 The contractor shall not deposit materials at any site, which will cause 

inconvenience to public. The Engineer-in-Charge may direct the contractor to 
remove such materials or may undertake the job at the cost of the contractor. 

 
82 Conflict of interest: 
 Any bribe, commission, gift or advantage given, promised or offered by on 

behalf of contractor or his partner, agent or servant or any one on his behalf 
to any officer, servant, representatives, agents of Engineer-in-Charge, or any 
persons on their behalf, in relation to the obtaining or to execution of this, or 
any other contract with Engineer-in-Charge shall in addition to any criminal 
liability, which it may occur, subject to the cancellation of this or all other 
contracts and also to payment of any loss or damage resulting from any such 
cancellation. 

 Engineer-in-Charge shall then be entitled to deduct the amount, so payable 
from any money, otherwise due to the contractor under this or any other 
contract. 

 
83 Contract documents and materials to be treated as confidential: 
 All documents, correspondences, decisions and orders, concerning the 

contract shall be considered as confidential and/or restricted in nature by the 
contractor and he shall not divulge or allow access to them by any 
unauthorised person. 

 
84 General obligations of Contractor: 
84.1 The contractor shall, subject to the provision of the contract and with due 

care and diligence, execute and maintain the works in accordance with 
specifications and drawings. 

 
84.2 The contractor shall promptly inform the Department and the Engineer-in-

Charge of any error, omission, fault and such defect in the design of or 
specifications for the works which are discovered when reviewing the contract 
documents or in the process of execution of the works. 

 
84.3 If Contractor believes that a decision taken by the Engineer-in-Charge was 

either outside the authority given to the Engineer-in-Charge by the Contract 
or that the decision was wrongly taken, the decision shall be referred to the 
technical expert within 14 days of the notification of the Engineer-in-Charge’s 
decisions. 

 
84.4 Pending finalisation of disputes, the contractor shall proceed with execution 

of work with all due diligence. 
 
85 Security measures: 
a) Security requirements for the work shall be in accordance with the 

Government’s general requirements including provisions of this clause and the 
Contractor shall conform to such requirements and shall be held responsible 
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for the actions of all his staff, employees and the staff and employees of his 
sub-contractors. 

 
b) All contractors’ employees, representatives and sub-contractor’s employees 

shall wear identifications badges provided by the contractor.  Badges shall 
identify the contractor, showing and employee’s number and shall be worn at 
all times while at the site.  Individual labour will not be required to wear 
identification badges. 

 
c) All vehicles used by the contractor shall be clearly marked with contractor’s 

name. 
 
d) The contractor shall be responsible for the security of the works for the 

duration of the contract and shall provide and maintain continuously 
adequate security personnel to fulfill these obligations.  The requirements of 
security measures shall include, but not limited to maintenance of order on 
the site, provision of all lighting, fencing, guard flagmen and all other 
measures necessary for the protection of the works within the colonies, camps 
and elsewhere on the site, all materials delivered to the site, all persons 
employed in connection with the works continuously throughout working and 
non working period including nights, Sundays and holidays for duration of the 
contract. 

 
e) Other contractors working on the site concurrently with the contractor will 

provide security for their own plant and materials.  However, their security 
provisions shall in no way relieve the contractor of his responsibilities in this 
respect 

 
f) Separate payment will not be made for provision of security services. 
 
86 Fire fighting measures: 
a) The contractor shall provide and maintain adequate firefighting equipment 

and take adequate fire precaution measures for the safety of all personnel and 
temporary and permanent works and shall take action to prevent damage to 
destruction by fire of trees shrubs and grasses. 

 
b) Separate payment will not be made for the provision of fire prevention 

measures. 
 
87 Sanitation: 
 The contractor shall implement the sanitary and watch and ward rules and 

regulations for all forces employed under this contract and if the Contractor 
fails to enforce these rules, the Engineer-in-Charge may enforce them at the 
expenses of the Contractor. 

 
88 Training of personnel: 
 The contractor, shall, if and as directed by the Engineer-in-Charge provide 

free of any charge adequate facilities, for vocational training of Government 
Officers, students, Engineers, supervisors, foremen, skilled workmen etc. not 
exceeding six in number at any one time on the contractor’s work.  Their 
salaries, allowances etc. will be borne by the Government and the training 
schemes will be drawn up by the Engineer-in-Charge in consultation with the 
contractor. 

 
89 Ecological balance: 
a) The contractor shall maintain ecological balance by preventing de-forestation, 
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water pollution and defacing of natural landscape.  The contractor shall so 
conduct his construction operation as to prevent any unnecessary 
destruction, scarring, or defacing of the natural surroundings in the vicinity of 
the work.  In respect of the ecological balance, Contractor shall observe the 
following instructions. 

 
i) Where unnecessary destruction, scarring, damage or defacing may occur, as 

result of the operation, the same shall be repaired replanted or otherwise 
corrected at the contractor’s expense. The contractor shall adopt precautions 
when using explosives, which will prevent scattering of rocks or other debris 
outside the work area.  All work area including borrow areas shall be 
smoothened and graded in a manner to conform to the natural appearances of 
the landscape as directed by the Engineer-in-Charge. 

 
ii) All trees and shrubbery which are not specifically required to be cleared or 

removed for construction purposes shall be preserved and shall be protected 
from any damage that may be caused by the contractor’s construction 
operation and equipment. The removal of trees and shrubs will be permitted 
only after prior approval by the Engineer-in-Charge.  Special care shall be 
exercised where trees or shrubs are exposed to injuries by construction 
equipment, blasting, excavating, dumping, chemical damage or other 
operation and the contractor shall adequately protect such trees by use of 
protective barriers or other methods approval by the Engineer-in-Charge.  
Trees shall not be used for anchorages.  The contractor shall be responsible 
for injuries to trees and shrubs caused by his operations.  The term “injury” 
shall include, without limitation bruising, scarring, tearing and breaking of 
roots, trunks or branches.  All injured trees and shrubs be restored as nearly 
as practicable without delay to their original condition at the contractor’s 
expense. 

(iii) The contractor’s construction activities shall be performed by methods that 
will present entrance or accidental spillage of solid matter contaminants, 
debris and other objectionable pollutants and wastage into river.  Such 
pollutant and waste include earth and earth products, garbage, cement 
concrete, sewage effluent, industrial wastes, radio-active substances, mercury, 
oil and other petroleum products, aggregate processing, mineral salts and 
thermal pollution.  Pollutants and wastes shall be disposed off in a manner 
and at sites approved by the Engineer-in-Charge. 

(iv) In conduct of construction activities and operation of equipments the 
contractor shall utilize such practicable methods and devices as are 
reasonably available to control, prevent and otherwise minimize the air 
pollution.  The excessive omission of dust in to the atmosphere will not be 
permitted during the manufacture, handling and storage of concrete 
aggregates and the contractor shall use such methods and equipment as a 
necessary for collection and disposal or prevention of dust during these 
operations.  The contractor’s methods of storing and handling cement shall 
also include means of eliminating atmospheric discharges of dust, equipment 
and vehicles that give objectionable omission of exhaust gases shall not be 
operated.  Burning of materials resulting from clearing of trees, bushes, 
combustible construction materials and rubbish may be permitted only when 
atmospheric conditions for burning are considered favourable. 

b) Separate payment will not be made for complying with the provisions of this 
clause and all cost shall be deemed to have been included in the unit rates 
and prices included in the contract if any provision is not complied with 
within a reasonable time even after issue of a notice in this respect, the 
necessary operations would be carried out by the Engineer-in-Charge at the 
cost of the Contractor, Orders of the Engineer-in-Charge in this respect would 
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be final and binding on the contractor. 
 
90 Preservation of existing vegetation: 
a) The contractor will preserve and protect all existing vegetation such as trees, 

on or adjacent to the site which do not unreasonably interfere with the 
construction as may be determined by the Engineer-in-Charge.  The 
contractor will be held responsible for all unauthorised cutting or damage of 
trees, including damage due to careless operation of equipment, stockpiling of 
materials or tracking of grass areas by equipment.  Care shall be taken by the 
Contractor in felling tress authorised for removal to avoid any unnecessary 
damages to vegetation and tress that are to remain in place and to structures 
under construction or in existence and to workmen. 

 
b) All the produce from such cutting of trees by the contractor shall remain the 

property of Government and shall be properly stacked at site, approved by the 
Engineer-in-Charge.  No payment whatsoever shall be made for such cutting 
and its stacking by the Contractor.  If any produce from such cutting is not 
handed over to the Government by the contractor, he shall be charged for the 
same at the rates to be decided by the Engineer-in-Charge.  The recovery of 
this amount shall be made in full from the intermediate bill that follows. 

 
c) The contractor shall also make arrangements of fuel deposits for supply of 

required fuel for the labourer to be employed for cooking purpose at his own 
cost in order to prevent destruction of vegetation growth in the surrounding 
area of the work site. 

 
91 Possession prior to completion: 
 The Engineer-in-charge shall have the right to take possession of or use any 

completed part of work or works or any part thereof under construction either 
temporarily or permanently.  Such possession or use shall not be deemed as 
an acceptance of any work either completed or not completed in accordance 
with the contract with in the interest of Clause 28 of APSS except where 
expressly otherwise specified by the Engineer-in-charge. 

 
92 Payment upon termination: 
 If the contract is terminated because of a fundamental breach of contract by 

the contractor, the Engineer-in-Charge shall issue a certificate for the value of 
the work done less advance payment received upon the date of the issue of the 
certificate and less the percentage to apply to the work not completed as 
indicated in the contract data. Additional liquidated damages shall not apply.  
If the total amount due to the Department exceeds any payment due to the 
contractor the difference shall be a debt payable to the Department.  In case of 
default for payment within 28 days from the date of issue of notice to the 
above effect, the contractor shall be liable to pay interest at 12% per annum 
for the period of delay. 

 
93 Access to the contractor’s books: 
 Whenever it is considered necessary by the Engineer-in-Charge to ascertain 

the actual cost of execution of any particular extra item of work or supply of 
the plant or material on which advance is to be made or of extra items or 
claims, he shall direct the contractor to produce the relevant documents such 
as payrolls, records of personnel, invoices of materials and any or all data 
relevant to the item or necessary to determine its cost etc. and the contractor 
shall when so required furnish all information pertaining to the aforesaid 
items in the mode and manner that may be specified by the Engineer-in-
Charge. 
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94 Drawing to be kept at site: 
 One copy of the drawings furnished to the contractor shall be kept by the 

contractor on the site and the same shall at all reasonable time be available 
for inspection and use by the Engineer-in-Charge and the Engineer-in-
Charge’s representative and by any other persons authorized by the Engineer-
in-Charge in writing. 

 
95 B.I.S. [I.S.I.] books, MoRT&H / APSS to be kept at site: 
 A complete set of Indian Standard specification, MoRT&H Specification (5th 

revision referred to in “Technical Specifications” and A.P.S.S. shall be kept at 
site for reference. 

 
96 Site Order Book: 
 An order book shall be kept at the site of the work.  As far as possible, all 

orders regarding the work are to be entered in this book.   All entries shall be 
signed and dated by the Department Officer in direct charge of the work and 
by the contractor or by his representative. In important cases, the Executive 
Engineer or the Superintending Engineer will countersign the entries, which 
have been made.  The order book shall not be removed from the work, except 
with the written permission of the Executive Engineer. 

 
97 Variations by way of modification, omissions or additions: 
 For all modifications, omissions from or additions to the drawings and 

specifications, the Executive Engineer will issue revised plans, or written 
instructions, or both and no modification, omission or addition shall be made 
unless so authorized and directed by the Executive Engineer in writing. 

 
 The Executive Engineer shall have the privilege of ordering modifications, 

omission or additions at any time before the completion of the work and such 
orders shall not operate to annual those portions of the specifications with 
which said changes do not conflict. 

 
 Engineer-in-Charge’s Decision: 
 It shall be accepted as in separable part of the contract that in matters 

regarding materials, workmanship, removal of improper work, interpretation 
of the contract drawings and contract specification, mode of the procedure 
and the carrying out o the work, the decision of the Engineer-in-Charge, 
which shall be given in writing shall be binding on the contractor. 

 
98 Care and diversion of river/stream: 
 The contractor shall submit details regarding the diversion and care of river or 

stream during construction of the work along with a separate print-out of the 
time table showing earliest and latest start and finish dates of various 
activities.  He should submit a detailed layout plan with drawings for the 
diversion and care of river during construction of work.  The above 
arrangements shall be at contractor’s cost. 

 
99 Income tax 
a) During the currency of the contract deduction of income tax at 2.24% shall be 

made from the gross value of each bill of the contract, the contract value of 
which is in excess of Rs. 10,000/- for deduction of tax at rates lower than 
2.24% procedure stipulated under section 194-C(4) of Income Tax Act, 1961 
shall be followed. 

 
b) A copy of latest Income Tax returns or equivalent along with proof of receipt 
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should be furnished before the payment of final bill. 
 
c) The contractor’s staff, personnel and labour will be liable to pay personnel 

income taxes in respect of their salaries and wages as are chargeable under 
the laws and regulations for the time being in force, and the contractor shall 
perform such duties in regard to such deductions thereof as may be imposed 
on him by such laws and regulations. 

 
 
 
100 Seigniorage charges: 
 
 As per G.O. Ms. No. 11, Industries and Commerce (M.II) Dept., dated 

11.2.2020. 
 
100.1 Seigniorage component loaded in Part-B of estimate shall be add in each 

bill of contractor and recovered as per rules from the work bills of the contract 
or based on the theoretical requirement materials at the following rates. 

 
S. No. Material Seigniorage 
1. 
2. 
3. 
4. 
5. 

Metal 
R.R stone for masonry 
C.R.S stone 
Gravel/ Earth 

Rs: 90.00 / Cum 
Rs: 90.00 / Cum 
Rs: 90.00 / Cum 
Rs: 45.00 / Cum 

 
100.2 Further, the Government has fixed Seigniorage charges for materials 

in G.O.Ms.No.37,dt.15.03.2024 of Industries and commerce (M.III ) 
Dept., read with G.O.Ms.No.18,dt.13.01.2016 of Industries and 
commerce (M.II ) Dept & G.O.Ms.No.42,dt.07.06.2021 of Industries and 
commerce (M.III ) Dept & Exemption of seignoarage charges on SAND  as 
per the GOMS NO.66, Dt:25.10.2024 of Industries and commerce (M.III ) 
Dept., 
 

100.3 Any escalation in these charge beyond the provisions of the agreement are 
to be borne by the department debiting such escalated amount to the works 
estimate concerned. 

 
100.4 NAC: LS provision of 0.10% of ECV is provided in the Estimate. 
 
101  Goods and Service Tax  ( GST): 
100.1 Goods and Service Tax (GST). During the currency of the contract 

deduction towards GST @ 18% on total value has to be deducted at source, 
while making payments to the contractor as per  per G.O.Ms.No.196 of 
Finance (FMU-WR.I) Department, dt. 23.09.2022.  

100.2 Deleted  
100.3 The total amount towards GST at 18% is incorporated in PART-B of 

General Abstract in the sanctioned estimate. 
100.4 All the rules with regard to GST are as per the GST Act 2017. Its 

amendments and all the Government Orders (GOs) issued from time to 
time by the Government of India (GOI) and Government of Andhra 
Pradesh (GOAP) are applicable.  

 
101.1 GST component loaded in the estimate shall be added in each bill of 
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the contractors and recovered. 
 
102 Supply of construction materials: 
i) The contractor has to make his own arrangements for procurements, supply 

and use of construction materials. 
 
ii) All materials so procured should confirm to the relevant specifications 

indicated in the bidding documents. 
 
iii) The contractor shall follow all regulations of the Department/Government of 

India in respect of import licenses etc., of the procurement of the materials is 
through imports and he shall be responsible for the payment of applicable 
duties and taxes, port clearances, inland transportation etc. 

 
iv) The contractor shall make his own arrangements for adequate storage of the 

materials. 
 
a. The contractor shall purchase Bitumen / Emulsion only from the reputed firm 

i.e., HPCL, BPCL and IOCL. They shall not be permitted to use CRMB bought 
from private manufactures 

 
b. The contactors shall procure original bills towards purchase of bitumen / 

emulsion while submitting the bills for payment. Executive Engineer (R&B) 
Concerned should endorse the name of work on the bills / vouchers / invoices 
for which the bitumen / emulsion is utilized to avoid reuse of bills on other 
works. 

 The contractors shall order and procure the bitumen / emulsion work wise so 
that the contractor obtain invoice / bills work wise and submit the same to 
the Executive Engineer (R&B) concerned while preparing the bills. 

 
c. The contractor shall procure the following quality control equipment, which is 

required for day-to-day laboratory tests and also to procure any other 
equipment, which is essential during the work period. 

 
a) Testing machine for determining crushing strength of 

cement   concrete cubes 
1 No 

b) Liquid limit and Plastic limit apparatus 1 No 
c) Slump test apparatus 1 No 
d) Physical balance 1 No 
e) Electrically operated oven 1 No 
f) Proctor’s compaction equipment 1 No 
g) Sand replacement method equipment 1 No 
h) Bitumen extraction test equipment 1 No 
i) Aggregate Impact value test equipment 1 No 
j) Flakiness and elongation index equipment 1 No 
k) Set of IS sieves 1 Set 
l) Camber board and straight edge 2 Sets 
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TECHNICAL SPECIFICATIONS 
 

[TO BE INCORPORATED AS PER REQUIREMENT OF THE WORK PUT TO 
TENDER DULY QUOTING THE RELEVANT SPECIFICATION NUMBER OF 

APSS.  BSI Code No. MoRT&H, etc. STANDARD SPECIFICATION NO.] 
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DRAWINGS 

 
DRAWINGS: 

1.1 The plans enclosed with the tender are liable to the altered during execution of 
work as per necessity of site conditions.  The premium quoted by the 
contractor for various items shall hold good for execution of work even with 
altered plans. 

1.2 One set of drawings, on the basis of which actual execution of the work is to 
proceed shall be furnished free of cost to the contractor by the Superintending 
Engineer / Executive Engineer progressively according to the work program 
submitted by the contractor and accepted by the Superintending Engineer / 
Executive Engineer.  Drawings for any particular activity shall be issued to the 
contractor at least 30 days in advance of the scheduled date of the start of the 
activity.  However, no extra claims by the contractor toward any delay in issue 
of drawing or issue of any revision / change to the drawings issued earlier 
shall be admissible.  The Superintending Engineer shall intimate the 
contractor 7 days in advance regarding any delay to issue of drawings, for any 
particular stage of works.  If work gets affected due to delay to issue of 
drawings, for any particular stage of work the contractor shall be granted 
extension of time in terms of condition 14.7 of tender notice. 

 
1.3 Signed drawings above shall not be deemed to be an order for work unless 

they entered in the agreement or schedule of drawings under proper 
alterations of the contractor and Executive Engineer or unless they have been 
sent of the contractor by the Executive Engineer with a covering letter 
confirming that the drawing in and authority for work in contract. 

 
1.0 DISCREPANCIES: 
2.1 In case of discrepancies between documents the following order of procedure 

shall apply: - 
 
2.1.1 Between the written description of written dimensions in the 

drawings and the corresponding one in the specifications, the latter shall 
apply. 

 
2.1.2 Figured dimensions shall supersede scaled dimensions.  The 

drawings on a larger scale shall take precedence over those on a smaller scale. 
 
2.1.3 Drawings issued as construction drawings from time to time shall 

supersede tender drawings and also the correspondence drawings previously 
issued. 
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Note: The contractor should not execute any component of work without 
obtaining the working drawings.  Any work done without drawings shall 
be at the contractor’s responsibility only.    Acceptance for such work 
will be at the discretion of the Executive Engineer. 

 
2.0 SECRECY CLAUSE 
The drawings and specifications made available to the tenderer shall exclusively 

be used on the work and they are retained from passing on each plan to any 
unauthorised hand either in parts or in full under the provisions of Section-3 
and 5 of the official secrets Act 1923.  Any violation in this regard will entail 
suitable action under appropriate clause or official secret Act 1923. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
BILL OF QUANTITIES 

AND 
PRICE BID 
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Name of 
work 

PROVIDING BT TO THE ROAD FROM KM 1/600 TO 
3/900 OF SAVARAVILLI-TUDEM ROAD OF 
BHOGAPURAM MANDAL IN VIZIANAGARAM 
DISTRICT. 

 
BILL OF QUANTITIES 

 
PREAMBLE 

 
1. The Bill of Quantities shall be read in conjunction with the instructions to 

Tenderers, General and Special conditions of Contract Technical 
Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional 

and are given to provide common basis for tendering. The quantities here 
given are those upon which the lumpsum tender cost of the work is based but 
they are subject to alterations, omissions, deductions or additions as provided 
for in the conditions of this contract and do not necessarily show the actual 
quantities of work to be done.  The basis of payment will be actual quantities 
of work ordered and carried out as measured by the Contractor and verified by 
the Engineer and valued at the estimate rate plus or minus tender percentage 
quoted in the Bill of Quantities where applicable, and otherwise at such rates 
and prices as the Engineer-in-Charge may fix within the terms of Contract. 

 
3. The estimate rates in the Bill of Quantities shall, except in so-far as it is 

otherwise provided under the Contract include cost of all constructional 
material, labour, machinery, transportation, erection, maintenance, profit, 
taxes and duties together with all general risks, liabilities and obligations set 
out or implied in the Contract. 

 
4. The plans enclosed with the tender are liable to be altered during execution of 

work as per necessity of site conditions.  The Tender percentage quoted by the 
tenderer shall hold good for execution of work even with altered plans. 

 
5. The whole cost of complying with the provisions of the Contract shall be 

included in the estimated rates for items provided in the Bill of Quantities and 
where no items are provided in the Bill of Quantities, their cost shall be 
deemed to be distributed among the estimate rates entered for the related 
items of work. 

 
6. General directions and descriptions of work and materials are not necessarily 

repeated nor summarized in the Bill of Quantities.  References to the relevant 
sections of the Contract documentation shall be made before entering estimate 
rate against each item in the Bill of Quantities. 

 
7. The method of measurements of completed work for payment shall be in 

accordance with the relevant B.I.S. Codes, A. P. S. Specifications & MoRT&H 
(5th revision) 

 
8. All items of work are to be executed as per the drawings / specifications 

supplied with the contract documents. 
 
 If there is any contradiction between the drawings and the text of the 

specifications, the later shall prevail. 
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9. The Tenderer should inspect and select the quarries of his choice before he 

quotes the tender percentage in the Schedule of Bill of Quantities and satisfy 
himself about the availability of required quantum of materials. 

 
10. Diversion drains should be excavated before completion of the embankments 

and the useful soils should be used in the nearby embankments. 
 
11. The actual mix proportion by weight to be adopted during execution will be got 

designed in the laboratories to suit the grade of concrete and mortar to be 
used.  It will be the responsibility of the contractor to manufacture concrete 
and mortar of required strength. 

 
12. The quantum of measurement for all items of earthwork involving conveyance 

manually or by machinery shall be as assessed by level measurement.  The 
measurements for the embankment will be for the consolidated banks only. 

 
13. Wherever bailing out of water is involved either for excavation or for 

foundations or for constructions, the percentage quoted shall consider the 
dewatering charges necessary.  No separate payment will be made for 
dewatering. 

 
14. Wherever embankment work is involved, useful soils approved by the 

Engineer-in-Charge from the cutting reaches and diversion drains shall be 
taken and used for forming nearby embankments soils used for constructions 
will be at free of cost. 

 
15. The quoted tender percentage shall also include the work of any kind 

necessary for the due and satisfactory construction, completion and 
maintenance of the works according to the drawings and these specifications 
and further drawings and orders that may be issued by the Engineer-in-
Charge from time to time.  The quoted tender percentage shall include 
compliance by the Contractor with all the general conditions of contract, 
whether specifically mentioned or not in the various clauses of these 
specifications, all materials, machinery, plant, equipment, tools, fuel, water, 
strutting, timbering, transport, offices, stores, workshop staff, labour and the 
provision of proper and sufficient protective works, diversions, temporary 
fencing and lighting.  It shall also include safety of workers, first aid 
equipments suitable accommodation for the staff and workmen, with adequate 
sanitary arrangements, the effecting and maintenance of all insurances, the 
payment of all wages, salaries, fees, royalties / Taxes, duties or other charges 
arising out of the execution of works and the regular clearance of rubbish, 
reinstatement and clearing-up of the site as may be required on completion of 
works safety of the public and protection of the works and adjoining land. The 
work of Building in quality control / assurance shall be deemed to be covered 
in the quoted percentage. 

 
16. The Contractor shall ensure that, the quoted tender percentage shall cover all 

stages of work such as setting out, selection of materials, selection of 
construction methods, selection of equipment and plant, deployment of 
personnel and supervisory staff, quality control testing etc.  The work quality 
assurance shall be deemed to be covered in the tender percentage. 

 
17. a)  The special attention of the tenderer is drawn to the conditions in the 

tender notices wherein reference has been made to the MoRT&H (5th revision) 
& Andhra Pradesh Standard Specifications [APSS] and the Standard 
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preliminary specifications containing therein.  These preliminary 
specifications shall apply to the agreement to be entered into between the 
contractor and the Government of Andhra Pradesh and shall form an in-
separable condition of the contract along with the estimate.  All these 
documents taken together shall be deemed to form one contract and shall be 
complimentary to another. 

 
b) The tenderer shall examine, closely the A.P.S.S / MoRT&H and also the 

standard preliminary specifications contained therein and sign the 
Superintending Engineer’s office copy of the APSS / MoRT&H and its addenda 
volume in token of such study before submitting his overall tender percentage 
which shall be for finished work in-situ.  He shall also carefully study the 
drawings and additional specifications and all the documents, which form part 
of the agreement to be entered into by the successful tenderer.  The APSS / 
MoRT&H and other documents connected with contract such as estimate 
plans, specifications, can be seen on all working days in the office of the Chief 
General Manager (Tech), APADCL . 

 
18. The tenderers attention is directed to requirements for materials under the 

clause ‘materials and workmanship’ in the preliminary specifications of APSS 
& MoRT&H (5th revision).  Materials conforming to the Bureau of Indian 
Standards specifications, APSS and MoRT&H (5th revision) etc., shall be used 
on the work and the tenderers shall quote his overall tender percentage 
accordingly. 

 
19. The tenderer has to do his own testing of materials and satisfy himself that 

they conform to the specifications of respective I.S.I. Codes before tendering. 
 
20. The contractor shall himself procure the required construction materials of 

approved quality including the earth for formation of embankment and water 
from quarries / sources of his choice.  All such quarries / sources of materials 
required for the work shall be got approved by the Engineer-in-Charge in 
writing well before their use of the work. 

 
21. The contractor shall himself procure the steel, cement, Bitumen, Blasting 

materials, sand, metal, soils, etc., and such other materials required for the 
work well in advance.  The contractor has to bear the cost of materials for 
conveyance.  The department will not take any responsibility for fluctuations 
in market in cost of the materials, transportation and for loss of materials etc. 

 
22. Inspection of site and quarries by the tenderer:  Every tenderer is expected 

before quoting his overall tender percentage, to inspect the site of proposed 
work.  He should also inspect the quarries and satisfy himself about the 
quality, and availability of materials.  The best class of materials to be 
obtained from quarries, or other sources shall be used on the work.  In every 
case the materials must comply with the relevant standard specifications.  
Samples of materials as called for in the standard specifications or in this 
tender notice, or as required by the Executive Engineer, in any case, shall be 
submitted for the Executive Engineer’s approval before the supply to site of 
work is begun. 

 
23. The tenderer’s particular attention is drawn to the sections and clauses in the 

A.P. standard specification dealing with 
 
a) Test, inspection and rejection of defective materials and work. 
b) Carriage 
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c) Construction plant 
d) Water and lighting 
e) Cleaning up during the progress and for delivery. 
f) Accidents 
g) Delays 
h) Particulars of payments. 
 
 The contractor should closely peruse all the specification clauses, which 

govern the overall tender percentage he is tendering. 
 
24. The defect liability period of contract in terms of GO Ms No: 8, T(R&B) 

department dated: 08-01-2003 is twenty four months. 
 
25. The estimate rates for items shown in the Schedule “A” include all 

construction materials.  No escalation in rates will be paid unless specified in 
the tender document.  The tenderer has to quote an overall tender percentage 
considering all the aspects of the tender to complete the finished item of work 
as per the APSS / MoRT&H / B.I.S. specifications, the special specifications 
appended, Drawings etc. 

 
26. If there is any contradiction between APSS / MoRT&H and B.I.S. 

specifications, listed and detailed technical specifications, the latter shall 
prevail. 

 
27. In case of a job for which specifications are not available with the Schedule or 

in APSS / MoRT&H or B.I.S. code and are required to be prescribed, such 
work shall be carried out in accordance with the written instructions of the 
Engineer-in-charge. 

 
28. The contractor should use the excavated useful soils and stone for 

construction purpose.  Soils used for construction either for homogeneous 
section in hearting or in casing zone based on the suitability will be at free of 
cost and the cost of stone used for construction purpose will be recovered 
from the contractor’s bill. 

 
 The contractor should quote his tender percentage keeping in view of the 

above aspects. 
 
29. Additions and alternations by the Tenderer in the Schedule of quantities will 

disqualify the tender. 
 
30. In the case of discrepancies between the written description of the item in the 

Schedule “A” and the detailed description in the specification of the same 
item, the latter shall be adopted. 

 
31. The Unit rates noted below are that governing payment of extras or deductions 

for omissions according to the conditions or the contract as set-forth in the 
preliminary specifications of the A.P. standard specifications and other 
conditions of specification of this contract. 

 
32. It is to be expressly understood that the measured work is to be taken 

according to the actual quantities when in place and finished according to the 
drawings or as may be ordered from time to time by the Executive Engineer 
and the cost calculated by measurement or weight at their respective rates 
without any additional charge for any necessary or contingent works 
connected works connected herewith.  The Percentage Excess or less on ECV 
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quoted are for works in situ and complete in every respect. 
 
33. For all items of work in excess of the quantities indicated the rates payable for 

such excess quantities will be tendered rates i.e., estimate rates plus or minus 
tender percentage. 

 
34. For all items of work, intermediate payment will be made provisionally as per 

relevant clause.  Full-accepted agreement rates will be paid only after all the 
items of works are completed. 

 
35. The contractor is bound to execute all supplemental works that are found 

essential incidental and inevitable during execution of main work. 
 
36. The payment of rates for supplement items of work will be regulated as under. 
 
 Supplemental items directly deductible from similar items in the original 

agreement. 
 
 The rates shall be derived by adding to or subtracting from the agreement rate 

of such similar item the cost of the difference in the quantity of materials, 
labour between the new items and similar items in the agreement worked out 
with reference to the schedule of rates adopted in the sanctioned estimate 
with which the tenders are compared. 

a) Similar items but the rates of which cannot be directly deducted from the 
original agreement. 

b) Purely new items which do not correspond to any item in the agreement. 
 
 The rate of all such items shall be estimated rates plus or minus overall 

tender percentage. 
 
37. ENTRUSTMENT OF ADDITIONAL ITEMS. 
 
a) Where ever additional items not contingent on the main work and outside the 

scope of original agreement are to be entrusted to the original contractor 
dispensing with tenders and if the value of such items exceeds the limits upto 
which the officer is empowered to entrust works initially to contractor without 
calling for tenders’ approval of next higher authority shall be obtained. 
Entrustment of all such items on nomination shall be rates not exceeding the 
estimate rates. 

 
b) Entrustment of supplement items contingent on the main work will be 

authorized by the officers upto the monetary limits upto which they 
themselves are competent to accept items in the original agreement so long as 
the total amounts upto which they are competent to accept in an original 
agreement rates for such items shall be worked in accordance with the 
procedure prescribed in GO Ms.No.1493 PWD, dated: 25-10-1971 and as 
amended in Govt. Memo number 544 cod 72-22 dt: 06-07-1973. 

 
c) Entrustment of either the additional supplemental items shall be further 

subject to the provisions under para 176(b) of APWD Code Viz., the items shall 
not be ordered by an officer on his own responsibility if the revised estimate or 
deviation statement providing for the same requires the sanction of higher 
authority. 

 
Note: It may be noted that the term estimate rate used above means the rate in 

the sanctioned estimate with which the tender’s compared or if no such rate is 
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available in the estimate the rate derived will be with reference to the schedule 
of rates adopted in the sanctioned estimate with which tenders are compared. 
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Name of Work: - PROVIDING BT TO THE ROAD FROM KM 1/600 TO 

3/900 OF SAVARAVILLI-TUDEM ROAD OF 
BHOGAPURAM MANDAL IN VIZIANAGARAM DISTRICT 

 
RATE OF PROGRESS 

 
 The Total Period of completion of work is (06) Six months from the date of 

entering in to Agreement to proceed including Rainy Season. 
 
 The Work Shall be programmed such as to achieve the Mile Stones as under. 
 Work Programme of Achieving the Mile Stones from the date of entering into 

Agreement including Rainy Season. 
 

Mile 
Ston
e No. 

Period in 
No. of 
days. 

Physical description of work 
Financial 

in Rs. 
        

1 2 3 4 5 6 7 8 9 10 
I 0 to 90 

days 
 

It will be filled at the time of concluding the Agreement 

 

II 91 to 180 
days 

 

III 181 to 
270 days 
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SCHEDULE (A) 
ENCLOSED SEPERATELY
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Name of work 
                  PROVIDING BT TO THE ROAD FROM KM 1/600 TO 

3/900 OF SAVARAVILLI-TUDEM ROAD OF 
BHOGAPURAM MANDAL IN VIZIANAGARAM 
DISTRICT 

 
 

BILL OF QUANTITIES 
Part-II 

 
Details of maximum amount reimbursable to the contractor 

 
1. GST 18.00%    :- Rs.  37,52,600/- 
2. AVAGAHANA SADASSULU         :- Rs. 5000/- 
3. SEIGNIORAGE CHARGES  :- Rs. 11,30,803/- (including 

DMF/MERT/Consideration amount) 
4. NAC @ 0.1%    :- Rs.20,900/- 

 
 

NOTE: 
1) The tenderers are eligible for reimbursement of amounts towards onducting 

AVAGAHANA SADASSULU only not exceeding the amounts indicated above, for 
technical personnel etc., failing to comply with the above, reimbursement shall not be 
allowed. 

 

2) The rates mentioned in BOQ (part-I) are inclusive of over head charges and contractors’ 
profit but exclusive of GST & Seigniorage charges.  The items covered under over head 
charges are as per the MoRT&H Standard Data Book for analysis of rates (1st Revision). 

 
3) The over head charges include the components of engaging Technical Personnel by the 

contractor work Insurance. Hence the contractor’s quoted rates are inclusive of cost 
towards engaging Technical personnel, Work Insurance and no reimbursement for 
these will be made separately. 
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PRICE BID 

 
Name of work     PROVIDING BT TO THE ROAD FROM KM 1/600 TO 3/900 

OF SAVARAVILLI-TUDEM ROAD OF BHOGAPURAM 
MANDAL IN VIZIANAGARAM DISTRICT 

 

 

 
 ESTIMATED CONTRACT VALUE (IN FIGURES & WORDS) Rs.1,74,67,885/-  
 

(Rupees One Crore Seventy-Four Lakh(s) Sixty-Seven Thousand Eight Hundred and 
Eighty-Five Only) 

 
I Sri / Smt./ M/s. ……………………………………………………….. do hereby express my / our 

willingness to execute the aforesaid work as per the conditions, standards, 

specifications, rules, regulations, etc., stipulated in the tender documents. 

 

at an overall tender percentage of ………….…….. 

(in figures) …………………………………………………………………………….(in words) excess / 

less over estimated value. 

 
 
SIGNATURE, NAME OF THE TENDERER / AUTHORISED SIGNATORY
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                                                                                                  AP Airports Development Corporation Ltd 
   

 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMATS OF SECURITIES 
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PROFORMA 
BANK GUARANTEE FOR  EARNEST MONEY DEPOSIT 

 
Whereas ……………………………………………………….. (Name of the contractor) (here in 

after called “the tenderer”) has submitted his tender response to NIT 
No:………………………. dated:…………………… for the work “ 
………………………………………………………………………………………………..” (Name 
of work) (hereinafter called “the tender”). 

 
Known all men by these present that we ………………………… 

…………………………………………….……………. (Name and address of bank) 
………………………………. (hereinafter called “the bank” are bound unto 
……………………… / (name of the designated SUPERINTENDING ENGINEER (R&B) 
CIRCLE  ELURU ) in the sum of * 
…………………………………………………………………………………………………….. for 
which payment will and truly to be made to the said department, the Bank binds 
itself, his successors and assigns by these presents. 

Sealed with the common seal of the bank this …………….. day of ……………..200…. 
 
The conditions of this obligation are: 
(1) If after tender opening the tenderer withdraws or modifies his Bid during the period 

of bid validity specified in the form of tender. 
(2) If the tenderer having been notified of the acceptance of his bid by the department 

during the period of validity. 
(a) fails or refuses to execute the form of agreement in accordance with the Instructions 

to tenderers, if required, or 
(b) fails or refuses to furnish the balance EMD and additional performance security in 

accordance with the instructions of tenderers. 
 
We undertake to pay to the department up to the above amount upon receipt of his first 

written demand, without the department having to substantiate his demand, 
provided that in his demand the department will note the amount claimed by him is 
due to him owning to the occurrence of one or both of the two conditions, specifying 
the occurred condition or conditions. 

This guarantee will remain in force up to and including the date** …………………… after 
the dead line for submission of tenders as such deadline is stated in the 
Instructions to tenders or as it may be extended by the department, notice of which 
extension(s) to the bank is hereby waived.  Any demand in respect of this guarantee 
should reach the Bank not later than the above date. 

 
DATE:                                            SIGNATURE OF THE BANK 
WITNESS:                                                                   SEAL 
-------------------------------------------------------------------------------------------------------- 
(Signature, name and address) 
-------------------------------------------------------------------------------------------------------- 
* The tenderer should insert the amount of the EMD in words and figures 

denominated in Indian rupee.  This figure should be the same as shown in the NIT. 
 
** 6 months for the deadline date for submission of tender. Date should be inserted by 

the department before the tender documents are issued. 
PROFORMA 
 
BANK GUARANTEE FOR BALANCE E.M.D 
 
_____________________________________________(name and address of the department) 
______________________________________________ 
 
Whereas__________________________________________________ ________ 

_____________________________________________________________________ _____ __ 
_____________________(name and address of the contractor)  (hereinafter called “the 
contractor”) has undertaken, in pursuance of contract No: ________ dated: 
____________ to execute the work of _________________ (name of work) 

 
And whereas it has been stipulated by you in the said contract that the contractor shall 

furnish you with a bank guarantee by a schedule bank for the sum specified therein 
as balance EMD / EMD for compliance with his obligations in accordance with the 
contract; 
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And whereas we have agreed to give the contractor such a bank guarantee; 
 
Now therefore we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the contractor, up to a total of _____________________ (amount of guarantee)  
_________________________________ (in words), such sum being payable and we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ________________________ (amount 
of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 

contract or of the Works to be performed there under or of any of the contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 

 
This guarantee shall be valid up to ……………………….. i.e., until 28 days from the date 

of expiry of the defects liability period. 
 
Signature and seal of the guarantor_____________________ 
Name of  the bank__________________________________ 
Address__________________________________________ 
Date_____________________________________________ 
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PROFORMA 
BANK GUARANTEE FOR ADDITIONAL FURTHER SECURITY 

 
_____________________________________________(name and address of the department) 
_______________________________________________ 
 
 
Whereas  ______________________________ (name and address of the contractor )  

(hereinafter called “the Contractor”) has undertaken, in pursuance of contract No: 
________ dated: ____________ to execute _________________________ (name of contract 
and brief description of works) (hereinafter called “the contractor”); 

 
And whereas it has been stipulated by you in the said contract that the contractor shall 

furnish you with a bank guarantee by a schedule bank for the sum specified therein 
as additional further security bank guarantee for compliance with his obligations in 
accordance with the contract; 

 
And whereas we have agreed to give the contractor such a bank guarantee; 
 
 
Now therefore we hereby affirm that we are the guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Rs:_____________________ (amount of 
guarantee) _________________________________ (in words), such sum being payable 
and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ________________________ (amount 
of guarantee) as aforesaid without your needing to prove or to show grounds or 
reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 
We further agree that no change or addition to or other modification of the terms of the 

contract or of the Works to be performed there under or of any of the contract 
documents which may be made between you and the contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 

 
This guarantee shall be valid up to and until 28 days from the date completion. 
 
 
Signature and seal of the guarantor_____________________ 
Name of the bank___________________________________ 
Address__________________________________________ 
Date_____________________________________________ 
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PROFORMA 

 
BANK GUARANTEE FOR MOBILISATION ADVANCE(NOT APPLICABLE) 

 
To 
 
________________________________ 
________________________________ 
________________________________ 
(name  and address of agreement authority) 
 
Sub:    ______________________________________(name of the work) 
 
Gentlemen: 
 
In accordance with the provisions of the conditions of contract, mobilisation 

advance for the above mentioned contract, _________ _________________ (name 
and address of contractor) (hereinafter called “the contractor”) shall deposit 
with ______________________ (name of the department) a bank guarantee to 
guarantee his proper and faithful performance under the said contract for an 
amount of Rs:___________(amount of guarantee)1 _____________________ ____ ______ 
____ ______________(in words). 

 
We, the _______________________(bank), as instructed by the contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as 
surety merely, the payment to ___________________ (name of the department) on 
his first demand without whatsoever right of objection on our part and 
without his first claim to the contractor, for the amount not exceeding 
__________________________ (amount of guarantee)3 __________________________ ____ 
__ __ ________(in words). 

 
We further agree that no change or addition to or other modification of the terms 

of the contract or of works to be performed there under or of any of the 
contractor documents which may be made between ____________________(name 
of the department) and the contractor, shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment under the contract until_________________________(name of the 
department) receives full repayment of the same amount from the contractor. 

 
Yours truly, 
 
 
Signature and seal:_____________________ 
Name of the bank / financial institution:_____________________ 
Address:_____________________ 
Date:_____________________ 
 

 
1 An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated in 
Indian Rupees. 
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FORM OF SOLVENCY CERTIFICATES BY MANDAL REVENUE OFFICER 
 
ANNEXURE – I (A) 
 
I, ______________________________________ Mandal Revenue Officer, of 

_________________________________________ do hereby certify, on being satisfied by 
the examination of revenue and other records and local enquiries that 
______________ ________________________________ (here the name and address of 
the contractor should be mentioned) is solvent to the extent of 
Rs:_______________ (Rupees _______ 
__________________________________________________________________________). 

 
Date: 
Place:       MANDAL REVENUE OFFICER 
SEAL OF THE OFFICE 
 
 
 
 
 

ANNEXURE – I (B) 
FORM OF SOLVENCY CERTIFICATE BY BANKS 

 
I, ______________________________________________ Managing Director / Manager / 

General Manager / Agent of _________________________________________ bank 
limited do hereby certify that a __________________________________________ 
_______________________ (here the names and addresses of the contractor) to be 
solvent to the extent of Rs:__________________ (Rupees __________________________ 
________________________________) as disclosed by the information and record 
which are available with the aforesaid bank. 

 
For the ___________________________ bank 
Date: 
Place: 
Signature of the bank manager 
(Authorised to sign) 
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